

Government of Jammu and Kashmir
OFFICE OF THE EXECUTIVE ENGINEER REW DIVISION PULWAMA

NOTICE INVITING TENDERS

e- NIT No. 82/2026-27 Dated 03-08-2026

For and on behalf of the Lt. Governor, Of Union Territory of JandK, e-tenders (**In Single cover system**) are invited on **Percentage basis** from approved and eligible Contractors registered with UT of JandK Govt., CPWD, Railways and other State/Central Governments for the following works: -

Call 1st

S. No.	Name of the Work	Block	Estimated /Adv. Cost (In lacs)	Cost of tender documents (In Rupees)	EMD (in %)	Class of Contractor	Time of completion	Major head
1.	RDDDC2627104010-(FENCING WALLING OF GRAVEYARD AT HEEWAN ARIPAL.)	Aripal	1.185	200/=	2%	DEE/Other	45 Days	PRI
2.	RDDDC2627104035-(CONSTRUCTION OF DRAIN FROM HO AB SAMAD MIR VIA LO GH NABI BHAT TO ONWARDS AT ARIPAL)	Aripal	0.990	200/=	2%	DEE/Other	45 Days	PRI
3.	RDDDC2627104225-(RENOVATION OF PARK AT GURDUWARA SINGH SABHA AT GADPORA ARIPAL)	Aripal	1.289	200/=	2%	DEE/Other	45 Days	PRI
4.	RDDDC2627104227-(CONSTRUCTION OF DRAIN FROM LO ANWAR MIR TO HO AB RASHID MIR AT GADPORA ARIPAL)	Aripal	1.375	200/=	2%	DEE/Other	45 Days	PRI
5.	RDDDC2627104228-(CONSTRUCTION OF LANE FROM HO BASHIR AH MIR TO HO KHURSHEE AT GADPORA ARIPAL)	Aripal	0.790	200/=	2%	DEE/Other	45 Days	PRI
6.	RDDDC2627104230-(CONSTRUCTION OF DRAIN FROM LO ANWAR MIR TO LO BALWANT SINGH AT GADPORA ARIPAL)	Aripal	1.481	200/=	2%	DEE/Other	45 Days	PRI
7.	RDDDC2627104232-(CONSTRUCTION OF DRAIN FROM HO MOHD MAQBOOL MIR TO HO MOHD YOUSF AT GADPORA ARIPAL)	Aripal	0.990	200/=	2%	DEE/Other	45 Days	PRI
8.	RDDDC2627104236-(CONSTRUCTION OF DRAIN FROM LO RAVINDER SINGH TO LO FAROOQ AH MIR AT GADPORA ARIPAL)	Aripal	1.480	200/=	2%	DEE/Other	45 Days	PRI
9.	RDDDC2627104020-(CONSTRUCTION OF RETAINING WALL AT SAKIDAJI GRAVEYARD ARIPAL)	Aripal	0.990	200/=	2%	DEE/Other	45 Days	PRI

10.	RDDDC2627104719- (DEVELOPMENT OF LAWN BWO TILES AT GURDUWARA DHARAMGUND ARIPAL)	Aripal	0.690	200/=	2%	DEE/Other	45 Days	PRI
11.	RDDDC2627104721- (CONSTRUCTION OF DRAIN FROM PRIMARY SCHOOL TO HO SHAMEEM AH MIR AT GADPORA ARIPAL)	Aripal	1.480	200/=	2%	DEE/Other	45 Days	PRI
12.	RDDDC2627104262- (CONSTRUCTION OF RWALL NEAR GURDUWARA GULSHANPORA BALA AND CONSTRUCTION OF DRAIN NEAR HO GURMEET SINGH SO KASHMIR SING AT GULSHANPORA ARIPAL)	Aripal	1.278	200/=	2%	DEE/Other	45 Days	PRI
13.	RDDDC2627104331- (CONSTRUCTION OF PBUND AT SHEETAL NAG KUL NEAR MASJID SHARIEF GOJERBASTI JAWAHERPORA ARIPAL)	Aripal	0.989	200/=	2%	DEE/Other	45 Days	PRI
14.	RDDDC2627104337- (CONSTRUCTION OF DRAIN FROM LO BASHIR AHMAD DAR SHABIR AHMAD DAR TO ONWARDS AT NAGWANI DARA AT WAGAD BLOCK ARIPAL)	Aripal	0.990	200/=	2%	DEE/Other	45 Days	PRI
15.	RDDDC2627104340- (CONSTRUCTION OF 02 NO DRAINS FROM MAIN ROAD TO LO RAMZAN DAR VIA LO MEHRAJ UD DIN DAR AND FROM LO MUSHTAQ AHMAD DAR TO ONWARDS AT BRINJI KUJI WAGAD BLOCK ARIPAL)	Aripal	1.485	200/=	2%	DEE/Other	45 Days	PRI
16.	RDDDC2627104347- (CONSTRUCTION OF 03 NO DRAINS FROM LO GH QADIR DAR TO ONWARDS AND FROM LO MOHD YOUSF KAWA TO LO AB RASHID DAR AND FROM LO ALI MOHD DAR TO ONWARDS AT TULWANI KHAH WAGAD BLOCK ARIPAL)	Aripal	1.980	200/=	2%	DEE/Other	45 Days	PRI
17.	RDDDC2627104350- (CONSTRUCTION OF 02 NO DRAINS FROM HO ALI MOHD MALIK TO ONWARDS AND FROM HO BIKE AHMAD WANI TO RICE MILL AT WAGAD BLOCK ARIPAL)	Aripal	1.485	200/=	2%	DEE/Other	45 Days	PRI
18.	RDDDC2627104354- (CONSTRUCTION OF 03 NO	Aripal	1.487	200/=	2%	DEE/Other	45 Days	PRI

	DRAINS FROM LO AKBAR MIR TO LO QADIR DAR AND FROM LO AB RASHID DAR TO ONWARDS AT SANPATH DARE AND FROM HO TARIQ AH SHAH TO HO MANZOOR AH DAR AT WAGAD BLOCK ARIPAL)							
19.	RDDDC2627104037-(CONSTRUCTION OF CULVERT AT AADA MOHALLAH ARIPAL AND LANE FROM MAIN ROAD TO HO MOHD YOUSUF LONE AT ARIPAL)	Aripal	1.288	200/=	2%	DEE/Other	45 Days	PRI
20.	RDDDC2627104712-(CONSTRUCTION OF TILE LANE AT GURDUWARA LARIBAL AT GADPORA ARIPAL)	Aripal	0.990	200/=	2%	DEE/Other	45 Days	PRI
21.	RDDDC2627104266-(CONSTRUCTION OF FOOTCULVERT AT KHAN MOHALLAH GANG GULSHANPORA ARIPAL)	Aripal	0.210	200/=	2%	DEE/Other	45 Days	PRI
22.	RDDDC2627104334-(CONSTRUCTION OF FOOT CROSSING NEAR JAMIA MASJID SHARIEF JAWAHERPORA ARIPAL)	Aripal	0.500	200/=	2%	DEE/Other	45 Days	PRI
23.	RDDDC2627104335-(CONSTRUCTION OF DRAIN FROM JAMIA MASJID TO HO TARIQ AHMAD DAR AT WAGAD BLOCK ARIPAL)	Aripal	1.486	200/=	2%	DEE/Other	45 Days	PRI
24.	RDDDC2627104014-(FENCING WALLING OF LAWN OF JAMIA MASJID ARIPAL)	Aripal	1.788	200/=	2%	DEE/Other	45 Days	PRI
25.	RDDDC2627104685-(FENCING OF GRAVEYARD WITH DRAIN AND ONE NO SPUN PIPE BEHIND GHSS SATOORA BLOCK ARIPAL)	Aripal	0.990	200/=	2%	DEE/Other	45 Days	PRI
26.	RDDDC2627104563-(CONSTRUCTION OF WALLING ALONG WITH CONCRETING OF DRAIN AT MASJID SHARIEF WANTINARD NARGISTAN ARIPAL)	Aripal	1.487	200/=	2%	DEE/Other	45 Days	PRI
27.	RDDC2627105512 C/O R/ WALL NEAR H/O M. MAQBOOL NAJJAR AND OTHERS AT PINGLEENA BLOCK KAKAPORA	Kakapora	0.799	200/=	2%	DEE/Other	45 Days	PRI
28.	RDDC2627105047 C/O WAZU KHANA NEAR LONEPORA DARASGAH BLOCK KAKAPORA	Kakapora	1.499	200/=	2%	DEE/Other	45 Days	PRI
29.	C/O WAZU KHANA NEAR MASJID GHOUSIA AT TRICH BLOCK KAKAPORA	Kakapora	1.399	200/=	2%	DEE/Other	45 Days	PRI

30.	RDDDC2627105501-(CONST OF LANE FROM MUSHTAQ AHMAD NAIK TO ONWARDS AT BONGAM PINGLENA BLOCK KAKAPORA)	Kakapora	0.798	200/=	2%	DEE/Other	45 Days	PRI
31.	RDDDC2627105427-(CONST OF PROTECTION BUND NHO ABID AHMAD PANDIT AND LATEEF AHMAD PANDIT AT UTHOORA BLOCK KAKAPORA)	Kakapora	0.699	200/=	2%	DEE/Other	45 Days	PRI
32.	RDDDC2627104537-(CONST OF WASHROOM ROOM NEAR MASJID NOOR AT RATNIPORA BLOCK KAKAPORA)	Kakapora	1.748	200/=	2%	DEE/Other	45 Days	PRI
33.	RDDDC2627105182-(CONSTOF WATER CHANNAL FROM MAIN ROAD TO HOUSE OF AB. RASHID HURRAH MOHD SHABAN HURRAH AND OTHERS AT MANDUNA KAKAPORA)	Kakapora	0.800	200/=	2%	DEE/Other	45 Days	PRI
34.	RDDDC2627104609-(DEV OF 3 NO LANES NEAR HOUSE OF MOHD MAQBOOL MIR NEAR HOUSE OF ABDUL GHANI BALA AND LANE FROM GATE OF MOHD RAMZAN MIR WITH GHATS AT BANIMPORA RATNIPORA B BLOCK KAKAPORA)	Kakapora	1.700	200/=	2%	DEE/Other	45 Days	PRI
35.	RDDC2627104937 IMP. OF L/R FROM M/R TO H/O M. AFZAL DAR GH. MOHD DAR, AB. QAYOOM WANI ,JAVEED WANI ,JAVED AH. , GH. NABI TALI AND OTHERS AT GULBUGH BLOCK KAKAPORA	Kakapora	1.499	200/=	2%	DEE/Other	45 Days	PRI
36.	RDDC2627105514 LAYING OF RCC SPUN PIPES NEAR THE LO ALI MOHD BHAT NEAR MASJID E AISHA AT PETHGAM PINGLENA	Kakapora	0.300	200/=	2%	DEE/Other	45 Days	PRI
37.	RDDC2627104511 REPAIRMENT OF MIDDLE SCHOOL AT LEROW KAKAPORA	Kakapora	1.499	200/=	2%	DEE/Other	45 Days	PRI
38.	RDDC2627104943 REPAIRMNRT OF TWO NO. GHATS AT CHEERWANI TAR and JAMIA MASJID MOHANVIJI BLOCK KAKAPORA	Kakapora	0.518	200/=	2%	DEE/Other	45 Days	PRI
39.	RDDDC2627109955 - CONSTRUCTION OF PUBLIC WASHROOM NEAR THE TRUCK YARD AT WUYAN BALA	Pampore	2.800	200/=	2%	DEE/Other	45 Days	PRI
40.	RDDDC2627108259 - FENCING OF GRAVEYARD AT RAZDOORI HALQA MANDAKPAL	Pampore	2.500	200/=	2%	DEE/Other	45 Days	PRI

41.	RDDDC2627107683 - IMP OF ROAD FROM LINK ROAD TO HOUSE OF FAYAZ AH RAZOOR AND OTHERS AT KADLABAL PULPAR PAMPORE	Pampore	1.235	200/=	2%	DEE/Other	45 Days	PRI
42.	RDDDC2627107689 - IMP OF ROAD FROM MAIN ROAD TO HOUSE OF NAZIR AHMAD MIR AND OTHER AT KADLABAL PULPAR PAMPORE	Pampore	1.500	200/=	2%	DEE/Other	45 Days	PRI
43.	RDDDC2627107678 - IMP OF ROAD FROM MUSHTAQ AHMAD GANIE TO PARVAIZ AH GANIE AND OTHERS AT DASTIGEER COLONY KADLABAL PULPAR PAMPORE	Pampore	1.500	200/=	2%	DEE/Other	45 Days	PRI
44.	RDDDC2627108187 - RENNOVATION OF PASSENGER SHED AT LADHOO A NEAR HIGHER SECONDARY SCHOOL	Pampore	1.300	200/=	2%	DEE/Other	45 Days	PRI
45.	RDDDC2627109968 - CONSTT OF PUBLIC WASHROOM NEAR AHELIDESH MASJID AT WUYAN BALA	Pampore	1.900	200/=	2%	DEE/Other	45 Days	PRI
46.	RDDDC2627107692 - CO UPGRADATION OF LANE FROM MR TO DASTEGER COLONY WARD NO 4 AND IQBAL COLONY IN WARD 3 (KADLABAL PULPAR PAMPORE)	Pampore	1.000	200/=	2%	DEE/Other	45 Days	PRI
47.	RDDDC2627109961 - CONSTT OF ROAD TILE PATH FROM MAIN ROAD TO HANFIA ISLAMIA SCHOOL AT WUYAN BALA	Pampore	1.000	200/=	2%	DEE/Other	45 Days	PRI
48.	RDDDC2627109957 - CONSTT OF LANE NEAR HO MASTER ABDUL RAHIM TO ONWARDS AT TULWAR MOHALLA AT WUYAN BALA	Pampore	1.900	200/=	2%	DEE/Other	45 Days	PRI
49.	RDDDC2627107572 - CONSTT OF DRUBJI DANDI AT ANDROOSA AND CONSTT OF NAJAR MASJID LANE AT ANDROOSA	Pampore	2.000	200/=	2%	DEE/Other	45 Days	PRI
50.	RDDDC2627109949 - DEVELOPMENT FENCING OF KANJINAG PARK AT WUYAN BALA	Pampore	1.989	200/=	2%	DEE/Other	45 Days	PRI
51.	RDDDC2627107690 - IMP OF ROAD WITH PBUND NEAR HOUSE OF NAWAZ AND TARIQ AHMAD AT KADLABAL PULPAR PAMPORE	Pampore	0.900	200/=	2%	DEE/Other	45 Days	PRI
52.	RDDDC2627107687 - IMP UPGRADATION OF ROAD FROM IQBAL COLONY MASJID TO HOUSE OF MOHD MAQBOOL MIR AND OTHERS AT KADLABAL PULPAR PAMPORE	Pampore	1.000	200/=	2%	DEE/Other	45 Days	PRI

53.	RDDDC2627110343 - REMAINING PORTION OF WALL OF SHIV MANDIR SHALLA AT NEW UMAPATI MANDIR BATNAR AT WUYAN PAYEEN	Pampore	1.500	200/=	2%	DEE/Other	45 Days	PRI
54.	RDDDC2627109935 - CONSTT OF TILE PATH FOOT PATH AT PRIMARY HEALTH CENTRE WUYAN BALA (PHASE 2)	Pampore	2.400	200/=	2%	DEE/Other	45 Days	PRI
55.	RDDDC2627108256 - CONSTT OF CULVERT NEAR NEW GRAVEYARD AT MANDAKPAL	Pampore	2.000	200/=	2%	DEE/Other	45 Days	PRI
56.	RDDDC2627108265 - CONSTT OF CULVERT NEAR REOGODJI WAHAND AT MANDAKPAL	Pampore	2.000	200/=	2%	DEE/Other	45 Days	PRI
57.	RDDDC2627109638 - CONSTRUCTION OF R.WALL FROM HO KHURSHEED AHMAD AHANGER TO MEHARAJ UD DIN BHAT AT ALAMDAR COLONY SHAAR B	Pampore	2.400	200/=	2%	DEE/Other	45 Days	PRI
58.	RDDDC2627108268 - CONSTT OF LANE WITH RWALL FROM HOUSE OF NASEER AH SHAH VIA HOUSE OF KHURSHEED AH SHAH AT NAMISAHAB MANDAKPAL	Pampore	2.490	200/=	2%	DEE/Other	45 Days	PRI
59.	RDDDC2627107585 - CONSTT OF LANE WITH TILES FROM MR TO HO SHAMEEMA BANO WO LATE ABDUL MAJEED BHAT AT ANDROOSA	Pampore	1.000	200/=	2%	DEE/Other	45 Days	PRI
60.	RDDDC2627110398 - CONSTT OF P.BUND FROM MR TO HO FAHMEEDA BANOO AT GULFAM COLONY WUYAN PAYEEN	Pampore	1.300	200/=	2%	DEE/Other	45 Days	PRI
61.	RDDDC2627107682 - IMP UPGRADATION OF ROAD FROM HOUSE OF GH MOHD BHAT TO HOUSE OF MOHD ASHRAF DAR AT KADLABAL PULPAR PAMPORE	Pampore	1.100	200/=	2%	DEE/Other	45 Days	PRI
62.	RDDDC2627110376 - RENOVATION OF STEPS NEAR GOVT BOYS HIGH SCHOOL AND NEAR PHE OFFICE AT WUYAN PAYEEN	Pampore	1.250	200/=	2%	DEE/Other	45 Days	PRI
63.	RDDDC2627109942 - REPAIR MAINTENANCE OF ALLIED WORKS PERTAINING TO PANCHAYAT GHAR WUYAN BALA	Pampore	0.975	200/=	2%	DEE/Other	45 Days	PRI
64.	FINDC2627102341-CO Culvert near LO Javid ah reshi Gh Mohidin reshi and others at new Bus stand drusu	Pulwama	0.97	200/=	2%	DEE/Other	45 Days	BDC

65.	RDDDC2627113580 Repairment of drain BWO Iron Grill from H/O Ishfaq Ahmad Yattoo, Gh. Rasool Zargar to H/O Gh. Nabi and others at Drusoo	Pulwama	0.980	200/=	2%	DEE/Other	45 Days	PRI
66.	RDDDC2627113758 C/O FENCING OF JINAZGAH AT SONASAMIL	Pulwama	1.700	200/=	2%	DEE/Other	45 Days	PRI
67.	RDDDC2627114238 c/o fencing of grave yard at kangan phase 2nd	Pulwama	0.880	200/=	2%	DEE/Other	45 Days	PRI
68.	RDDDC2627114322 -C/O FOOT CULVERT NLO QADIR LONE SAMAD AT LALYAG TENGHAD	Pulwama	0.679	200/=	2%	DEE/Other	45 Days	PRI
69.	RDDDC2627114691 R-wall with grill and improvement of park near Jamia Masjid of Urichersoo.	Pulwama	1.846	200/=	2%	DEE/Other	45 Days	PRI
70.	RDDDC2627116118 Constt of P-Bund/ drain NHO Manzoor Ahmad Khan, Ali Mohd padroo, Abdullah Padroo and others at Banderpora	Pulwama	2.040	200/=	2%	DEE/Other	45 Days	PRI
71.	RDDDC2627116169 Lane from M/R To H/O fayaz Ahmad Naik at Nownagri	Pulwama	0.600	200/=	2%	DEE/Other	45 Days	PRI
72.	RDDDC2627112547 -C/O DRAIN/LANE WITH IRON MESH FROM MAIN ROAD BABHARA TO H/O GH MOHIDIN SHAH NEW COLONY AT DADOORA	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
73.	RDDDC2627112819 IMP. OF LANE/DRAIN FROM H/O GH AHMAD KHAN S/O GH MOHD KHAN TO H/O MOHD RAFIQ SHEIKH AT THAMUNA	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
74.	RDDDC2627112830 IMPROVEMENT OF LANE/DRAIN FROM JAMIA MASJID TO H/O MANZOOR AH BHAT AT DADOORA	Pulwama	0.485	200/=	2%	DEE/Other	45 Days	PRI
75.	RDDDC2627112939 Imp. of road from H/o ab hamid Dar to L/o Bashir ah kuchey at Ashmader	Pulwama	0.873	200/=	2%	DEE/Other	45 Days	PRI
76.	RDDDC2627113027 C/o Lane/Drain from L/o Late gh rasool mir to L/o gh mohd lone at Ashmader	Pulwama	0.990	200/=	2%	DEE/Other	45 Days	PRI
77.	RDDDC2627113517CHAIN LINK FENCING OF JINAZGAH FRESTITPORA (PH-III)	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
78.	RDDDC2627114304 Constt. of lane from H/O Farooq Ahmad Mir to H/O Mohd. Yousuf Ganaie at Kachipora	Pulwama	0.485	200/=	2%	DEE/Other	45 Days	PRI
79.	RDDDC2627114312 c/o lane from h/o farooq ah mir to mohd yusuf ganie at kachipora	Pulwama	1.070	200/=	2%	DEE/Other	45 Days	PRI

80.	RDDDC2627114316 C/O Concrete Pad for morning Assembly with allied works and steps for footbridge at UPS TENGHAD	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
81.	RDDDC2627114680 C/O P-BUND B/S FROM H/O FAROOQ KHAN TO GH NABI MIR AT NEW COLONY PAYER	Pulwama	1.261	200/=	2%	DEE/Other	45 Days	PRI
82.	RDDDC2627114689 Repairment of FP Bunds at different spots: NLO Ab Ahad Parray and others NLO Khursheed Ahmad Lone and others NLO Gh. Nabi Reshi and Others NHO Abdul Majeed Mir (Survey No 818) (Damaged by 2025 Floods).	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
83.	RDDDC2627114690 Repairment of fencing and R-wall of main graveyard with 02 No. of gates at Urichersoo.	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
84.	RDDDC2627114757 C/O 2 No of lanes with tiles 1) From H/O Abdul Rehman Mir and others 2) From H/O Mohammad Akram Master and others	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
85.	RDDDC2627115166 CONST. OF 2 No. REMAINING R.WALLS WITH DRAIN NEAR H/O ZAHIDA AND MANZOOR AH DAR AT NOWHAR MALPORA	Pulwama	0.582	200/=	2%	DEE/Other	45 Days	PRI
86.	RDDDC2627115176 C/O DRAIN NHO SHOWKAT AH SHEIKH, PANCHAYAT GHAR AT NAIRA	Pulwama	0.485	200/=	2%	DEE/Other	45 Days	PRI
87.	RDDDC2627115993 Development of road from Jamia Masjid to house of Bilal Allaie at Trichal	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
88.	RDDDC2627116045 Const of lane BWO Tiles from Masjid Shareef Mohalla Rehman at Gangoo	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
89.	RDDDC2627116227 CONSTT. OF CREATE BUND NHO MOHD ASLAM KHATANA AND OTHERS AT SASA ARA PALPORA CHATRIPOORA	Pulwama	0.670	200/=	2%	DEE/Other	45 Days	PRI
90.	RDDDC2627105974 -(CONST OF DRAIN FROM HOUSE OF JAVAID AHMAD GANAIE AND OTHERS AT DENGARPOORA AT QASBAYAR B (SHADIM))	Shadimarg	2.431	200/=	2%	DEE/Other	45 Days	PRI

Position of A/A: - Accorded

Position of T/S: - Accorded

The Bidding documents consisting of qualifying information, eligibility criteria, specifications, Drawings, bill of quantities (B.O.Q), Set of terms and conditions of contract and

other details can be seen/downloaded from the departmental website www.jktenders.gov.in as per schedule of dates.

1.	Date of Issue of Tender Notice	03-08-2026
2.	Online Bid submission Start Date	03-08-2026 from 06:55 PM
3.	Online Bid Submission End Date	05-09-2026 up to 06:55 PM
4.	Date and time of opening of Online Bids	07-09-2026 at 10:00 AM or any convenient day In the office of the Executive Engineer REW Pulwama
5.	Note: - Fee Receipt and EMD shall be deposited after the financial bids opened. Incase The original Tender Document Fee Receipt and EMD is not Deposited within 5 days after the Financial Bids Opened for all responsive bidders Who have participated online, the Department shall take action as per Rules.	

Special Condition 01:

Only the eligible contractors of respective Panchayat Halqa shall take part in the tendering process for works under District Capex with Advertised Cost 3.0 Lacs or below for District Capex works only. Bidders must upload residential certificate showing panchayat name, as residence proof that he/she is residing the respective Panchayat Halqa (Applicable for DEE Class contractors in call Ist only).

Any bidder quoting a rate 30% or more below the advertised/estimated cost shall mandatorily upload a detailed rate justification/analysis for all items of the work along with the bid documents. The analysis shall clearly demonstrate the technical and financial viability of executing the work at the quoted rates. Failure to upload the required justification/analysis along with the bid shall render the bid liable to rejection. Further, even where such analysis is uploaded, if the Tender Evaluation Committee is not satisfied with the justification furnished and concludes that the quoted rates are not workable or are likely to affect the quality and timely execution of the work, the bid shall also be liable to rejection.

SC02: - Contractors Strictly not eligible

The Bidders who had participated in 2024-25/2025-26 and has not completed the works within stipulated time frame/who had left the work midway/ who had not started/taken up the works are strictly not eligible. Any such participation may lead to cancellation of their bid and No claim shall be entertained in this regard.

(The list of Contractors attached with the NIT are not eligible to participate in the works tender by Office of Undersigned as per above condition, subjected to clarification by Competent Authority)

Conditions for Bidders:

Every Participating supplier/contractor to mandatorily disclose the Bank Account No. which is linked with their GSTIN at the time of bid submission. No Payment shall be released by Govt. Deptt./Agency to any other Bank Account except the one linked with GST Registered number of the Successful bidder. As per Circular No. 01 (Adm) FD of 2025 Dated 08/07/2025 issued by Govt. of JandK Finance Department Civil Secretariat Jammu/Srinagar.

1. **As per Government Order No. 238-F of 2021 Dated 07-09-2021, in case of**

inadequate response to a tender, participation from adjoining Panchayats will be permitted (i.e in 2nd call of tendering preceding condition will be applied).

2. Contractors who failed to execute the allotted work/works during the previous financial year (2024-25) are not eligible for-tendering for the current financial year (2025-26).
3. Any Bidder who will go down more than 10% of Advertised Cost shall upload the Additional Security online in shape of CDR/FDR during tendering process as per Unbalance Bid Table mentioned in NIT at S. No 10 (Non uploading of Additional Security will let to the rejection of the tender).
4. The bids of Responsive bidders shall be opened online on same Web Site in the Office of Executive Engineer REW Division Pulwama (Tender receiving authority).
5. In Addition to Earnest Money Deposit (Bid Security), the 1st lowest Bidder has to produce an amount equal to 5% of allotted cost as Performance Security in the shape of CDR/FDR within 05 days before fixation of contract. The EMD (Bid Security/Earnest money) of 2% of advertised cost of successful bidder shall be released after receipt of 5% Performance Security, which will be released after successful completion of the DLP/Maintenance Period.
6. The 1st lowest responsive (Successful) shall submit all the hard copies of uploaded documents within 05 Days before fixation of Contract. Failure to produce the documents shall render the L1 as non-responsive and he shall be debarred to participate in any tendering process up to 12 months after forfeiting the CDR and case for debarring of the Contractor is forwarded to Higher Authorities for a period of 01 Year.
7. The Earnest Money Deposit (EMD@2% of Advertised Cost) in the shape of CDR/FDR of the unsuccessful Bidder shall be released after opening the Tender on production of Treasury Challan.
8. The Tender Opening Authority reserves the right to accept or reject any or all tenders or any part of any tender without assigning reason thereof.
9. The bids for the work shall remain valid for a period of 120 days from the date of opening of technical bids
10. **Unbalanced Bid:** The bidders have to produce additional security in shape of CDR/FDR of recognize scheduled/commercial Bank, pledged to Executive Engineer REW Division Pulwama. The CDR/FDR shall be valid for maximum six months or more after the last date of receipt to bids along with the bid document as per following break up:

Additional Security online in shape of CDR/FDR

S.NO.	Percentage of Unbalanced Bid viz; Advertised cost on account flow rates	Additional Security Advertised value of work as percentage of Advertised cost
<u>1</u>	Up to and including 10% below	Nil
<u>2</u>	Greater than 10% up to 20% below	1%
<u>3</u>	Greater than 20% up to 30% below	3%
<u>4</u>	Greater than 30% up to 40% below	5%
<u>5</u>	Greater than 40% up to 50% below	7%

11. Instruction to bidders regarding e-tendering process.

Bidders are advised to download bid submission manual from the "Downloads" option as well as from "Bidders Manual Kit" on website www.jktenders.gov.in to acquaint bid submission process.

To participate in bidding process, bidders have to get 'Digital Signature Certificate (DSC)' as per Information Technology Act-2000. Bidders can get digital certificate from any approved Vendor.

The bidders have to submit their bids online in electronic format with digital Signature. No bid will be accepted in physical form. Bids will be opened online as per time schedule mentioned in Para-1.

Bidders must ensure to upload scanned copy of all necessary documents with the bid. Besides, original / photo copies of documents related to the bid be submitted physically/ by registered post/through courier before the date specified in Para-1.

Bidders must ensure to upload scanned copy of all necessary documents in soft copies with the technical bid and no documents in terms of Hard Copies shall be trained.

Note: –Scan all the documents on 100 dpi with black and white option.

12. The department will not be responsible for delay in online submission due to any reasons.

13. Bidders are advised not to make any change in BOQ (Bill of Quantities) contents. In no case they should attempt to create similar BOQ manually. The BOQ down loaded should be used for filling the rate inclusive of all taxes and it should be saved with the same name as it contains.

14. Price escalation and Taxes: –The unit rates and prices shall be quoted by the bidder entirely in Indian Rupees and the rates quoted shall be deemed to include prices collation and all taxes up to completion of the work, unless otherwise specified. Deduction on account to taxes shall be made from the bills of the contractor on gross amount of the bill as per the rates prevailing at the time of recovery.

15. Bidders are advised to use **“My Documents”** are aim their use Ron REW e-Tendering portal to store such documents are required.

16. In case of CRF and any other specified project. The relevant guidelines / standard bidding document shall be followed.

➤ **Instructions to Bidder (ITB)** (All the below mentioned Documents are mandatory to be Uploaded at the time of bid submission.

S.No.	Particulars	Pre-Qualification Criteria	Scanned copies of supporting documents Required to be uploaded
1	Tender Fee	The Date of cost of tender document Fee must be between the date of start of bid and Bid Submission End date.	Treasury Challan debatable to MH-0515-Executive Engineer REW Pulwama indicating the e-NIT Reference and name of work
2	Earnest Money Deposit	CDR/FDR @ 2% Pledged in favor of Executive Engineer REW Pulwama for the amount as mentioned against the works in NIT . EMD must be between the date of start of bid and Bid Submission End date.	CDR/FDR for the amount as mentioned against the works in NIT (Note: - It is Mandatory to indicate the e-NIT No. and S No. of work on CDR/FDR)
3	Permanent Account No.	PAN Number	PAN Card
4	Goods and Services Tax	Bidder firm should be registered with GST authorities and should have filed GST return. GSTR-3B/R1 latest is to be uploaded and if the bidder has not opted for QRMP scheme under GST, then GSTR-3B latest.	• Latest clearance certificate FORM GST-3B/R1 • If bidder has changed frequency of filling return, he must upload any certificate for proof.
5	Registration of Contractor	Contractor should be registered with CPWD, MES, Railways, BRO, PWD and any other of JandK UT/other State Govts.	• Valid Registration Card duly renewed for the Current Year. For offline renewed cards, it is mandatory to upload verification certificate issued by the competent authority by whom registration card was issued/renewed. However, for digitally issued/renewed registration cards shall be verified at https://jkpwdoms.jk.gov.in henceforth.
6	Affidavit as per Annexure A	The Bidder must upload Affidavit enclosed	Print on ₹10 non-judicial stamp paper duly attested by a Notary Public / Magistrate.
7	Account Details as per Annexure B	Account No. linked to GSTIN	As per Govt. Order No. (Circular No. 01 (Adm) FD of 2025 Dated 08/07/2025)

- The bidder at his own responsibility and risk should visit and examine the site of work and its surroundings before submission of bid. Bidders should read BOQ carefully before submitting the bids; no claim should be entertained after submission of the bid.
- All documents relating to the bid shall be in the English Language.
- 17. The Departmental material shall be supplied to the contractor: *Iron of sorts at Stock rate.* (In case of non-availability of stocks in divisional stores the contractor may purchase the required material of quality and specifications prescribed, to be certified by Engineer in charge after getting non availability certificate from Executive Engineer and shall not be entitled for any type of excessive rates on this account)
- 18. a) If the bidder does not quote rate for any item of the rate list/quantity schedule, cost of such item/items shall be deemed to be part of the overall/total contract value. No rate shall be allowed for such item/items in the allotment of contract.
b) The bidder shall quote the rates in a balanced way and in case the contractor quotes imbalanced rates with wrong intention, the same shall not be considered for allotment and only balanced/ reasonable/ negotiated rates shall be accepted and considered for allotment, failing which such tenders shall be rejected or the work shall be put to fresh tenders without any further correspondence.

19. General Conditions of Contract: -

The date of start of the work shall be reckoned within one week from the date of issuance of LOI/Contract allotment as the case may be. The contractor shall ensure execution of an agreement with the Department within 15 days from the date of issue of LOI/Allotment.

No child labour shall be engaged. The employment of child labour is strictly prohibited in any construction work and contractor shall be abiding by the relevant laws.

Penalty for delay in completion: –In case of delay in completion of work beyond stipulated period of completion, penalty up to maximum of 10% of the contract shall be imposed. Besides CDR shall be forfeited of such defaulter vide Order No 284-DRDK/PandS of 2023 Dated 22/05/2023.

Advance Payments: -No mobilization advance/equipment advance shall be paid unless otherwise specified in the SBD.

Secured Advance: -No secured advance is admissible unless otherwise specified.

Retention Money: –10% shall be deducted from each running bill of the successful contractor which shall be released after virtual completion of work in all respects.

Schedule of Payment: –The payment schedule shall be fixed after award of contract in favor of successful bidder, on the basis of availability of funds and value of work executed, shall be determined by the Engineer.

Amendment of bidding document: – Before the deadline for submission of bids the employer may modify the bidding documents by issuing Addenda.

- **Restoration of work:** –On completion of contract the contractor shall be responsible to remove all un-used/un-serviceable material properly at his own cost.
- **Traffic regulations:** –The contractor is bound to adhere to traffic regulations as is applicable from time to time and ensure arrangements of smooth regulation of traffic during execution of work.

- **Defect Liability period:** - The DLP shall be calculated from date of certified completion of work and period shall be 01 Year.
- **Safety:** -The contractor shall be responsible for safety of all activities at site of work.
- The contractor is bound to provide Insurance cover to the labours engaged by him on the works.
- **Discoveries:** -Anything of historical or other interest or of significant value unexpectedly discovered on the site shall be the property of the Govt.
- **Tests:** -The contractor shall be solely responsible for carrying out the mandatory tests required for the quality control at his own cost.
- **Termination:** -The employer may terminate the contract if the contractor causes fundamental breach of the contract.

For Tubewells/Borewells: -

1. **Performance Standard:** The Contractor shall ensure that the Tubewell/Borewell, upon completion and development, provides a minimum sustainable yield as per the technical specifications.
2. **Non-Payment for Failed Yield:** If the tubewell/borewell is found to be dry, or if the yield obtained is less than the minimum prescribed standard, **no payment whatsoever shall be made to the Contractor** for drilling, casing, or any other associated works. The entire cost of such a failed/abandoned well shall be the sole and personal responsibility of the Contractor.
3. **Exclusion of Claims and Litigation:** By submitting this tender, the Contractor expressly agrees that they shall have **no claim, right, or entitlement** to seek payment or compensation from the Department for a failed well. The Contractor further waives their right to proceed in any court of law or arbitration against the Department for the recovery of expenses related to a well that does not meet the specified yield standards.
4. **Restoration of Site:** In the event of a failed bore, the Contractor must properly cap/seal the abandoned well and restore the site to its original condition at their own cost."

20. Fundamental breach of contract will include: -

- Continuous stoppage of Work for a period of 30 days without authorization of Engineer in-charge.
- Contractor is declared bankrupt.
- Any evidence of involvement of contractor in corrupt practices.
- Contractor delays the completion of work beyond stipulated time of completion.
- Pursuant to the process of termination of defaulted contract, the employer reserves the right to invite fresh tender for the balance work at the risk and cost of defaulting contractor.
- If in case contractor failed to start/complete the work, within the stipulated time period, his CDR/Earnest Money shall be forfeited besides termination of the contract. Besides, defaulting contractor shall be debarred from taking up works in REW Department at least for one year.

21. Major Labour Laws applicable to establishment engaged in building and other construction Work: -

- Workmen compensation act 1923.
- Payment of Gratuity Act 1972.

- Employees P.F. and Miscellaneous Provision Act 1952.
- Maternity Benefits Act 1951.
- Contract Labour (Regulation and Abolition) Act 1970.
- Minimum Wages Act 1948.
- Payment of Wages Act 1936.
- Equal remuneration Act 1979.
- Payment of bonus Act 1965.
- Industrial disputes Act 1947.
- Industrial employment standing orders Act 1946.
- Trade Union Act 1926.
- Child Labour (Prohibition and Regulation) Act 1986.
- Inter State Migrant workmen's (Regulation of employment and Conditions of service) Act 1979.
- The building and other construction workers (Regulation of employment and Condition of service) Act 1996 and
- The Census Act of 1996.
- Factories Act 1948.
- Compliance with Labour Regulation Laws of JandK State

22. Specification/Quality Control: –All items of works shall conform to specific actions as per IRC/MORTH/NBO/CPWD/SSR/Any other prescribed specifications.

23. Insurance: –Insurance cover to Labour/Machinery/Work/Plant material/Equipment by the contractor shall be mandatory.

24. Laws Governing the Contract: –The contract shall be governed by Laws of the land.

25. Court's Jurisdiction: - In-case of any disputes/differences between contractor and Department the jurisdiction shall be JandK State.

26. The tender/bid is liable to rejection if it does not fulfill the requirements as laid down in NIT.

27. All other terms conditions are as per PWD Form 25(Double agreement Form).

Xen/REW/Pul/2130-36
Dated: - 03/08/2026

Sd/=
Executive Engineer
REW Division Pulwama

Copy to the: -

1. District Development Commissioner Pulwama for favor of information.
 2. Director Rural Development Department Kashmir Srinagar for favor of information.
 3. Superintending Engineer REW Kashmir (Srinagar) for favor of information.
 4. Assistant Commissioner Development Pulwama for favor of information.
 5. Deputy Director Information Department Srinagar for favor of information with the request to publish the tender notice in two leading dailies for wide publicity.
 6. All AEEs/AEs, of REW Pulwama for information.
 7. All BDO's of District Pulwama for information.
-

The Treasury Officer,

Subject: - Deposition of Revenue Extract Fee/Demarcation Fee in favour of Executive Engineer REW Pulwama under Account Head-0515

Sir,

Kindly receive an amount of Rs _____/= (Rupees
_____) On account of cost of tender document for the
work namely _____
_____Advertised
by Executive REW Pulwama vide E-NIT NO. _____ Dated: - _____ figuring at
Serial number _____.

Yours faithfully

NAME: -.....

S/O: -.....

R/O: -.....

Block: -.....

DISTRICT: -.....

CELL No: -.....

ANNEXURE “A”
AFFIDAVIT BY THE BIDDER

I.....Son/Daughter ofResident of
....., proprietor of..... (Firm Name, if any), Card
No..... Phone No....., participating for NIT No Dated
..... do hereby solemnly affirm and declare as under:

1. That the documents/certificates etc. enclosed with the technical bid are genuine and not tampered or fabricated.
2. That I am not blacklisted or debarred by any Government Department / PSU / Autonomous Body.
3. That I have not backed out from any contract in any Department.
4. That I shall abide by all terms and conditions of the tender document and I will execute the work strictly as per the specifications, conditions (mentioned in Nit/BOQ/as per the directions of engineer in-charge) and will complete it within stipulated time if allotted.
5. That I have not fallen into litigation with any Government or Semi-Government Department
6. That I am not holding any post in PRI/Municipal Committee in the UT of Jammu and Kashmir.
7. That I am a permanent resident of the concerned Panchayat Halqa, and this bid is being submitted in compliance with the provisions of Government Order No. 238-F of 2021, applicable for works mentioned in the NIT under District Capex Budget up to ₹3.00 lakhs **(Mandatory for District Capex)**.
8. That all information and documents submitted in the bid are true, correct, and authentic to the best of my knowledge and in case any information submitted by me is found false or fabricated, my tender shall be rejected and action as per rules shall be taken against me.
9. That all works previously allotted to me have either been successfully completed, or are presently under execution, or have not yet been started for reasons not attributable to me, and that no work has been abandoned, left incomplete, or terminated due to my default. In case this declaration is found to be false or otherwise incorrect, the bidder shall be debarred from participating in any tender process of the Department for a period of one year and the Call Deposit Receipt (CDR) shall be forfeited.

Deponent

Verification

I hereby verify that the contents of this affidavit are true and correct to the best of my knowledge. In case at any time, it is found that the information provided by me or documents uploaded by me are incorrect or false, I shall be liable for action/punishment under rules by the department.

Place:

Date:

Deponent

ANNEXURE “B”

FORMAT OF BANK ACCOUNT NUMBER LINKED WITH GSTIN

I, _____, hereby declare that the following bank account is linked to my GSTIN registration:

- **Bank Account Number:** _____
- **GSTIN:** _____

I confirm that the above-mentioned bank account is registered under my name and is actively linked to the GSTIN number provided. This declaration is made to affirm the linkage between my bank account and GSTIN registration for official and compliance purposes.

I undertake that the information provided above is true and correct to the best of my knowledge and belief. I understand that any misrepresentation may lead to legal consequences as per applicable laws.

Name: _____

Registration No.: _____

Phone No.: _____

Signature of the bidder:



Government of Jammu & Kashmir
Department of Rural Development and Panchayati Raj
Office of the Block Development Officer Litter Lassipora
Mail us at: litlitterlitter@gmail.com

2 102
27-7-26
The Executive Engineer,
REW Division, Pulwama.

Subject: Submission of information regarding defaulter contractors.

Sir,

With reference to above mentioned subject, it is submitted that the information regarding defaulter contractors pertaining to this Block has been examined.

Accordingly, the list of contractors who have failed to commence the allotted works under CDF is enclosed herewith in the prescribed format for your kind perusal and further necessary action under the relevant rules with invoking the relevant penalty clauses of the contract agreement and by initiating proceedings for blacklisting/debarring them from participating in future tenders.

Annexure A (Enclosed)

BDO/LT/WORKS/26/2024-81
Dated: 24-07-2026

Yours faithfully

BLOCK DEVELOPMENT OFFICER
LITTER LASSIPORA


Block Development Officer
Litter Lassipora

2 DA ~
For ml a
Copy to the: -

1. Assistant Commissioner Development Pulwama for favour of information.
2. Assistant Executive Engineer REW Sub Division Litter Lassipora for favour of information and necessary action.

Annexure A

No	Name of the Work	Scheme	Amount in Lacs	Name of the Contractor	Registration No.
1	FINDC2526122432-(C/O Borewell Near Farooq Ahmad Malla & Others at Karewa Litter)	CDF	2.00	Ishaq Manzoor lone	70/DEE/SE/HYD/PUL/2008-09
2	FINDC2526122435-(C/O Borewell near Co-Operative Shop at Palpora Shahoora Block Litter Lassipora)	CDF	2.80	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
3	FINDC2526122143-(C/O Borewell NLO Ali Mohammad Malik at Panjren)	CDF	1.39	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
4	FINDC2526122433-(C/O Borewell Near Mohd Shaban Mir at Lassipora)	CDF	1.50	Mushtaq Ah Nikoo	PWDJNK-CONT-2022-58610
5	FINDC2526122144-(C/O Borewell at Arampora Aramulla NHO Zameer Lone)	CDF	1.99	Mushtaq Ah Nikoo	PWDJNK-CONT-2022-58610
6	FINDC2526122145-(C/O Borewell at Yadder Shahoora)	CDF	2.00	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
7	FINDC2526113798-(C/O Borewell at Bongdur Mohallah Wahipora Block Litter)	CDF	2.99	Gh Mohi UD Din Dar (9596243908)	NA


 BLOCK DEVELOPMENT OFFICER
 LITTER, LASSIPORA

Government of Jammu and Kashmir

**OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB
DIVISION PULWAMA**

e-mail:rewblockpulwama@gmail.com

The Executive Engineer

REW Pulwama

Sub:-Information regarding Default contractors.

Reference:- Your office letter no:-Xen/Rew/Pul/1804-12

Dated:-20-7-2026

Sir,

With reference to the above referred subject, kindly find the list enclosed of Default contractors who have not taken up the works or left works midway without completing them.

Information submitted for necc action at your end plz.

No: 240.

Dated: 24/07/2026.


Assistant Executive Engineer
REW Sub Division Pulwama

Copy To:

1. Block Development Officer Pulwama for information and necc action.
2. Junior Engineers for follow up

DA
For M/A


Government of Jammu and Kashmir

OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB DIVISION PULWAMA

e-mail:rewblockpulwama@gmail.com

S.no	Name of work	Schem e	Name of contractor	Work status /Remarks
1	1. Construction of Culvert from land of Mohd Akbar and others at Trichal Payer " 2. CONSTRUCTION OF CULVERT NEAR THE HOUSE OF ALL MOHD SHEIKH AND OTHERS AT SHALIMAR PAYER PULWAMA 3. CONSTRUCTION OF CULVERT NEAR THE LAND OF MOHD RAMZAN KHAN AND OTHERS AT SHALIMAR PAYER PULWAMA 4. CONSTRUCTION OF CULVERT NEAR THE LAND OF SHAHBAZ AHMED AND OTHERS AT NEW CDOLONY PAYER PULWAMA 5. CONSTRUCTION OF CULVERT WITH R WALL NEAR THE HOUSE OF ABDUL RASHID GANIE AND OTHERS AT NEW COLONY PAYER PULWAMA 6. CONSTRUCTION OF CONCRETE DRAIN FROM THE LAND OF GHULAM AHMED BHAT TO THE LAND OF YOUNIS AHMAD BHAT AND OTHERS AT KHAWOUT PYAYER PULWAMA	CD&Py + Do Do Do Do Do	Mushtaq Ah Alaie S/o Mohd Anwar Alaie R/O Goripora Awantipora P/H 9906497735 Card No SE/DC/DEE/Civil/SMC/47 of 2012-13	Sir the contractor is not executing the works despite reminders and notices. Only earthwork of s.no 2&4 has been done.
2	CONSTRUCTION OF RETAINING WALL FROM THE LAND OF ABDUL AHAD SHEIKH TO ABDUL SALAM MAGREY AT PAYER PULWAMA	CD Pyt	Nazir Ah Sheikh S/o Gh Mohi ud din Sheikh R/o Naria P/H 7006044067 Card No SE/R&B/SB/DEE/1273 of 2018-19	Not started
3	Community Soakage Pits at Chatripora	SBM	Murtaza Hussain Dar R/O Noor Mohd Dar R/O Mohanviji P/H 7006291480 09-DEE/SE-R&B/ANG-KUL/2018-19	Not taken
4.	1. Construction of Community Compost pit at Banderpora near land of		Muzaffar Ah Dar S/O Nazir Ah	

Government of Jammu and Kashmir

OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB DIVISION PULWAMA

e-mail:rewblockpulwama@gmail.com

	Gh Hassan Lone at Banderpora	SBM	Dar R/O R-Lajoora P/H 7006981496 SE(R&B) SB/2464/DEE OF 2018-19	Not taken
	2. Construction of Community Compost pit at Bandzoo near land of Gh Mohi Din Yattoo at Bandzoo			
5.	RDDDC2526101464-(FACE LIFTING INCLUDING URGENT ALLIED WORKS OF PHC LITTER)	PRI	Tariq Ah Najar S/o Gh Nabi Najar R/O Litter 9149737345 SE/R&B/SBD/881 OF 2019-20	Left the work incomplete -do-
6.	<i>Providing of steel druss and keta stone to road for Place of stone handlan Rn at litter</i>	<i>DDC.</i>		
	1. CONSTRUCTION OF BOREWELL NEAR LAND OF ALI MOHAMMAD MALIK AT PANJARAN (KATRIDAR) 2. CONSTRUCTION OF BOREWELL AT VADDEER SHAHOORA 3. CONSTRUCTION OF BOREWELL NEAR COOPERATIVE SHOP AT PALPORA SHAHOORA	CDF	MOHD ZAFFAR WANI S/O ABDUL AZIZ WANI R/O LADHOO 9622004591 SE(R&B) SB-D-1942 OF 2019-20	<i>Despite reminder and not exactly went. Now not repnding do calls also.</i>



Government of Jammu & Kashmir
Department of Rural Development and Panchayati Raj
Office of the Block Development Officer Litter Lassipora
Mail us at: litlitterlitter@gmail.com

2 102
27-7-26
The Executive Engineer,
REW Division, Pulwama.

Subject: Submission of information regarding defaulter contractors.

Sir,

With reference to above mentioned subject, it is submitted that the information regarding defaulter contractors pertaining to this Block has been examined.

Accordingly, the list of contractors who have failed to commence the allotted works under CDF is enclosed herewith in the prescribed format for your kind perusal and further necessary action under the relevant rules with invoking the relevant penalty clauses of the contract agreement and by initiating proceedings for blacklisting/debarring them from participating in future tenders.

Annexure A (Enclosed)

BDO/LT/WORKS/26/2024-81
Dated: 24-07-2026

Yours faithfully

BLOCK DEVELOPMENT OFFICER
LITTER LASSIPORA


Block Development Officer
Litter Lassipora

2 DA ~
For ml a
Copy to the: -

1. Assistant Commissioner Development Pulwama for favour of information.
2. Assistant Executive Engineer REW Sub Division Litter Lassipora for favour of information and necessary action.

Annexure A

No	Name of the Work	Scheme	Amount in Lacs	Name of the Contractor	Registration No.
1	FINDC2526122432-(C/O Borewell Near Farooq Ahmad Malla & Others at Karewa Litter)	CDF	2.00	Ishaq Manzoor lone	70/DEE/SE/HYD/PUL/2008-09
2	FINDC2526122435-(C/O Borewell near Co-Operative Shop at Palpora Shahoora Block Litter Lassipora)	CDF	2.80	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
3	FINDC2526122143-(C/O Borewell NLO Ali Mohammad Malik at Panjren)	CDF	1.39	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
4	FINDC2526122433-(C/O Borewell Near Mohd Shaban Mir at Lassipora)	CDF	1.50	Mushtaq Ah Nikoo	PWDJNK-CONT-2022-58610
5	FINDC2526122144-(C/O Borewell at Arampora Aramulla NHO Zameer Lone)	CDF	1.99	Mushtaq Ah Nikoo	PWDJNK-CONT-2022-58610
6	FINDC2526122145-(C/O Borewell at Yadder Shahoora)	CDF	2.00	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
7	FINDC2526113798-(C/O Borewell at Bongdur Mohallah Wahipora Block Litter)	CDF	2.99	Gh Mohi UD Din Dar (9596243908)	NA


 BLOCK DEVELOPMENT OFFICER
 LITTER, LASSIPORA

Government of Jammu and Kashmir

**OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB
DIVISION PULWAMA**

e-mail:rewblockpulwama@gmail.com

The Executive Engineer

REW Pulwama

Sub:-Information regarding Default contractors.

Reference:- Your office letter no:-Xen/Rew/Pul/1804-12

Dated:-20-7-2026

Sir,

With reference to the above referred subject, kindly find the list enclosed of Default contractors who have not taken up the works or left works midway without completing them.

Information submitted for necc action at your end plz.

No: 240.

Dated: 24/07/2026.


Assistant Executive Engineer
REW Sub Division Pulwama

Copy To:

1. Block Development Officer Pulwama for information and necc action.
2. Junior Engineers for follow up

DA
For M/A


Government of Jammu and Kashmir

OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB DIVISION PULWAMA

e-mail:rewblockpulwama@gmail.com

S.no	Name of work	Schem e	Name of contractor	Work status /Remarks
1	1. Construction of Culvert from land of Mohd Akbar and others at Trichal Payer " 2. CONSTRUCTION OF CULVERT NEAR THE HOUSE OF ALL MOHD SHEIKH AND OTHERS AT SHALIMAR PAYER PULWAMA 3. CONSTRUCTION OF CULVERT NEAR THE LAND OF MOHD RAMZAN KHAN AND OTHERS AT SHALIMAR PAYER PULWAMA 4. CONSTRUCTION OF CULVERT NEAR THE LAND OF SHAHBAZ AHMED AND OTHERS AT NEW CDOLONY PAYER PULWAMA 5. CONSTRUCTION OF CULVERT WITH R WALL NEAR THE HOUSE OF ABDUL RASHID GANIE AND OTHERS AT NEW COLONY PAYER PULWAMA 6. CONSTRUCTION OF CONCRETE DRAIN FROM THE LAND OF GHULAM AHMED BHAT TO THE LAND OF YOUNIS AHMAD BHAT AND OTHERS AT KHAWOUT PYAYER PULWAMA	CD&Py + Do Do Do Do Do	Mushtaq Ah Alaie S/o Mohd Anwar Alaie R/O Goripora Awantipora P/H 9906497735 Card No SE/DC/DEE/Civil/SMC/47 of 2012-13	Sir the contractor is not executing the works despite reminders and notices. Only earthwork of s.no 2&4 has been done.
2	CONSTRUCTION OF RETAINING WALL FROM THE LAND OF ABDUL AHAD SHEIKH TO ABDUL SALAM MAGREY AT PAYER PULWAMA	CD Pyt	Nazir Ah Sheikh S/o Gh Mohi ud din Sheikh R/o Naria P/H 7006044067 Card No SE/R&B/SB/DEE/1273 of 2018-19	Not started
3	Community Soakage Pits at Chatripora	SBM	Murtaza Hussain Dar R/O Noor Mohd Dar R/O Mohanviji P/H 7006291480 09-DEE/SE-R&B/ANG-KUL/2018-19	Not taken
4.	1. Construction of Community Compost pit at Banderpora near land of		Muzaffar Ah Dar S/O Nazir Ah	

Government of Jammu and Kashmir

OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB DIVISION PULWAMA

e-mail:rewblockpulwama@gmail.com

	Gh Hassan Lone at Banderpora	SBM	Dar R/O R-Lajoora P/H 7006981496 SE(R&B) SB/2464/DEE OF 2018-19	Not taken
	2. Construction of Community Compost pit at Bandzoo near land of Gh Mohi Din Yatoo at Bandzoo			
5.	RDDDC2526101464-(FACE LIFTING INCLUDING URGENT ALLIED WORKS OF PHC LITTER)	PRI	Tariq Ah Najar S/o Gh Nabi Najar R/O Litter 9149737345 SE/R&B/SBD/881 OF 2019-20	Left the work incomplete -do-
6.	<i>Providing of steel druss and keta stone to road for Place of stone handlan Rn at litter</i>	<i>DDC.</i>		
	1. CONSTRUCTION OF BOREWELL NEAR LAND OF ALI MOHAMMAD MALIK AT PANJARAN (KATRIDAR) 2. CONSTRUCTION OF BOREWELL AT VADDEER SHAHOORA 3. CONSTRUCTION OF BOREWELL NEAR COOPERATIVE SHOP AT PALPORA SHAHOORA	CDF	MOHD ZAFFAR WANI S/O ABDUL AZIZ WANI R/O LADHOO 9622004591 SE(R&B) SB-D-1942 OF 2019-20	<i>Despite reminder and not exactly went. Now not repnding do calls also.</i>

Department of Public Works and Highways
Office of the Block Development Officer (BDO) Litter Lassipora
Date: 24.07.2026

The Executive Engineer
REW Division, Pulwama

No: BDO/LI/Works/20/2528-20

Date: 24.07.2026

Subject: Withdrawal of recommendation regarding defaulter contractor

Sir,

With reference to above mentioned subject, kindly refer to this office communication No BDO/LI/Works/26/2019-21 dated 24-07-2026 regarding submission of information about defaulter contractors.

In this regard, it is informed that the contractor namely Mohd Laffar Wani under Registration No. SE/P&B, SE-D-1942 of 2019-20 has now commenced execution of the allotted works under the C/D scheme. Since the contractor has started the work, the grounds on which his name was recommended as a defaulter no longer exist.

Therefore it is requested to wear the earlier recommendation pertaining to the said contractor as withdrawn and to keep the same out of consideration while initiating any action under the relevant penalty clauses or proceedings for blacklisting debarring, suspension or for contractor completing the work in accordance with the terms and conditions of the agreement.

This is submitted for your kind information and necessary action.

Yours faithfully,


Block Development Officer
W. Litter Lassipora

Copy to the:-

1. Assistant Commissioner Development Pulwama for favour of information.
2. Assistant Executive Engineer REW Sub Division Litter Lassipora for favour of information.

OFFICE OF ASSISTANT EX. ENGINEER
REW - Pulwama.

The Ex-Engineer
Pulwama.

Subject:- Inf. Regarding Default Contractors.

Reference:- This office letter no:- 240 Dd:- 24-07-2026.

Sir,


With reference to above cited Subject, the work allotted to Contractor namely Nazir Ah. Sheikh S/o Gh. Mohiudin Sheikh R/o Nazir allotted work namely "Const. of R-wall from Land of Abdul Shad Sheikh to Abdul Salam Magrey at Payer Pulwama".

As per the report submitted by the field staff, Jr. Engineer & V.L.W, the work can't be taken due to presence of Paddy fields & can only be executed after the end of Paddy Season.

As such the Contractor may be removed from defaulter list already submitted.

AEF/REW/SOP/270
DT 29/07/2026.

Yours, faithfully.


Asst. Ex. Engineer
(REW Engineer)
R.E.W Sub. Division
Pulwama

Block Development Officer
Pulwama

Concerned
to report on

Subject:- Request for reconsideration of default
Contractors

Reference No:- XEN/REW/Pul/1804-12

Dt:- 20/07/26

MADAM,

With great reverence & humble Submission that I
am Contractor having Card No:- SE/R&B/SB/DEE/1273 of 2018-19
The No. of works allocated in my favour under CDBPT
Scheme during the financial year (2015-26) is Four, out of
which 3 works have been executed & completed till date.
However the work namely "C/o Retaining wall from the
L/o AB AHAD SHEIKH to ABdul Salam Maqsood at Payer
Pulwama" is allotted to me could not be started due
to the ongoing Paddy Cultivation Season, as the local
farmers don't permit commencement of work during this
Period, as soon as the Paddy Season will over I will
start & execute the said work.

It is therefore requested that the matter
may kindly be sympathetically & the report may please be
submitted to A.EE for consideration.

Yours faithfully


NAZIR AHMAD SHEIKH

S/o KH MORTUZA-Din Sheikh

Dt:- 28/07/2026

Respected Ma'am,

The Tender for the said work was floated on 24/05/26 under NIT NO. 200/25-26, however the two contractors provide the same rate and the negotiation took between the parties took almost 20 days. After the negotiation the work was allotted to Mr. Nayaz Ahmad Sheikh and after the negotiations the Paddy Cultivations period got started, during the inspection it has been found that the work could not be started as the Agriculture / Paddy season is going on. The alignment of the proposed work passes through this Paddy field. The local farmers have expressed their inability to permit execution of the work until the harvesting of the standing crops. Also the contractor has assured that the work will be executed / started immediately after the paddy season ends and will be completed within the stipulated time.


Panchayat Secretary
Halqa:
Block:


JUNIOR ENGINEER
(CIVIL)

Copy of the above submitted to Assistant Executive Engineer REW Pulwama for favour of inspection and kind consideration thereof. The overall performance of the said contractor in execution of developmental works remains satisfactory.


Panchayat Secretary
Halqa:
Block:


JUNIOR ENGINEER
(CIVIL)