

Government of Jammu and Kashmir
OFFICE OF THE EXECUTIVE ENGINEER REW DIVISION PULWAMA
NOTICE INVITING TENDERS

e- NIT No. 80/2026-27 Dated 01-08-2026

For and on behalf of the Lt. Governor, Of Union Territory of JandK, e-tenders (**In Single cover system**) are invited on **Percentage basis** from approved and eligible Contractors registered with UT of JandK Govt., CPWD, Railways and other State/Central Governments for the following works: -

Call 1st

S. No.	Name of the Work	Block	Estimated /Adv. Cost (In lacs)	Cost of tender documents (In Rupees)	EMD (in %)	Class of Contractor	Time of completion	Major head
1.	RDDDC2627116214 Constt of lane/link road from H/O Shabir Ahmad Bhat to Sofi Masjid Sharief and from link road to H/O Ab Aziz Bhat and others at Sofi Mohalla Bongam Koil	Pulwama	1.455	200/=	2%	DEE/Other	45 Days	PRI
2.	RDDDC2627116211 Constt of Khar Kocha from H/O Ab Rehman Bhat up to Shop of Mohd Younus Band at Bongam Koil	Pulwama	1.843	200/=	2%	DEE/Other	45 Days	PRI
3.	RDDDC2627116203 Constt of link road from Banderpora Road to Awantipora road via H/O Javaid Ahmad Pal at Karewa Wanpora Koil	Pulwama	1.850	200/=	2%	DEE/Other	45 Days	PRI
4.	RDDDC2627116198 Constt. Of lane with culvert via Jamia Masjid Shareef on wards at Wonpora Koil	Pulwama	2.585	200/=	2%	DEE/Other	45 Days	PRI
5.	RDDDC2627116178 Constt of boundary wall around Imam Bara at Wakherwan	Pulwama	1.362	200/=	2%	DEE/Other	45 Days	PRI
6.	RDDDC2627116106 Development of Sheikh Graveyard at Gangoo	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
7.	RDDDC2627116102 Constt of lane from H/O Ghulam Rasool to L/O Baker Mukdam at nengerpora Gangoo	Pulwama	0.485	200/=	2%	DEE/Other	45 Days	PRI
8.	RDDDC2627116055 Development of Magray Graveyard at Gangoo	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
9.	RDDDC2627116014 Development of park near waza Yarbali at Trichal	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
10.	RDDDC2627115985 Constt. of lane with tiles from the shop of late Ali Mohd. Allaie to house of Habib Ullah Dar at Trichal	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
11.	RDDDC2627115976 Constt. of fencing of playground at Government PS Trichal	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI

12.	RDDDC2627115972 Development of lane from house of Latief Ahmad Thoker to onwards at Trichal	Pulwama	0.678	200/=	2%	DEE/Other	45 Days	PRI
13.	RDDDC2627115967 Constt. of lane from land of Gh. Nabi Bhat to Bashir Ahmad Allia at Trichal	Pulwama	0.679	200/=	2%	DEE/Other	45 Days	PRI
14.	RDDDC2627115959 Development of Public Park at Trichal	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
15.	RDDDC2627115957 Tile work of Astan Sharief at Trichal	Pulwama	0.679	200/=	2%	DEE/Other	45 Days	PRI
16.	RDDDC2627115668 Constt of culvert near Darul Uloom Chandgam	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
17.	RDDDC2627115270 C/O graveyard with chain link fencing at Mughalpora	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
18.	RDDDC2627115266 C/O R/Wall of Bonpora Masjid at Mughalpora	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
19.	RDDDC2627115236 Upgradation of road from Nazir Ahmad Wani to Jamia Masjid at tengpuna	Pulwama	0.300	200/=	2%	DEE/Other	45 Days	PRI
20.	RDDDC2627115218 C/O P-Bund NHO Manzoor Ahmad Mir S/o: Mohd Abdullah Mir at Mughalpora Pulwama	Pulwama	0.757	200/=	2%	DEE/Other	45 Days	PRI
21.	RDDDC2627115217 Earthfilling of Raztal Eidgah along with fencing and multiple drains at Tengpuna	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
22.	RDDDC2627115211 Earthfilling of Main Graveyard along with tiled Footpath and footsteps at Tengpuna	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
23.	RDDDC2627115071 Installation of Handpump NLO Waseem Sajad Mir at Authwot Dal Muchpuna.	Pulwama	0.399	200/=	2%	DEE/Other	45 Days	PRI
24.	RDDDC2627115068 CO FP Bund near LO Mohd Akbar Bhat, Ab Rashid Naikoo and others at Trichal Bridge Muchpuna	Pulwama	0.994	200/=	2%	DEE/Other	45 Days	PRI
25.	RDDDC2627115066 CO Dandi from LO Abdul Ahad Mir and others at Muchpuna	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
26.	RDDDC2627114957 CO Lane/drain from M/R to H/O Abdul Hamid Shah and others at Rangmulla	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
27.	RDDDC2627114948 Co RCC Culvert with filling near L/O Ghulam Hassan Khan and Abdul Majeed Mir at Muchpuna	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
28.	RDDDC2627114938 CO Lane with R/Wall from H/O Abdul Rashiod Zargar to H/O Mohd Subhan and others at Rangmulla	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI

29.	RDDDC2627114924 Construction of P-Bund from L/O Assad Ullah Dar at Naag Path	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
30.	RDDDC2627114873 C/o R-wall from L/o Noor Mohd Ahanger to L/o Bashir Ah Wani at Satwot Pathan	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
31.	RDDDC2627114870 C/o water channel from L/o Ali Mohd Wani to L/o Farooq Lone at Bonkhia Pathan	Pulwama	0.679	200/=	2%	DEE/Other	45 Days	PRI
32.	RDDDC2627114868 C/o drain from L/o Gh Nabi Ahanger to L/o Shabir Ah Dar at Pathan	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
33.	RDDDC2627114814 C/O R-Wall Near L/O Farooq Ah Dar and others at Satwot Pathan	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
34.	RDDDC2627114808 C/O R-Wall from L/O Shabir Ahmad Dar to L/O Farooq Ahmad Ganie at Nowot Pathan	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
35.	RDDDC2627114785 Construction of P bund from the land of Hilal Ahmad Wani S/o: Sona ullah Wani to Mohd Akram Bhat at Pathan Pulawma	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
36.	RDDDC2627114695 C/o drain from H/o Showkat Ali Hajam to H/o Fayaz Ahmad Reshi at Urichrso.	Pulwama	0.582	200/=	2%	DEE/Other	45 Days	PRI
37.	RDDDC2627114693 P-bund with GI sheets around segregation shed at Urichersoo.	Pulwama	0.965	200/=	2%	DEE/Other	45 Days	PRI
38.	RDDDC2627114310 c/o p bund from h/o mushtaq dar to l/o faroz ganie at akhal	Pulwama	1.360	200/=	2%	DEE/Other	45 Days	PRI
39.	RDDDC2627114211 -C/O P-BUND NHO GH. NABI BHAT AND OTHERS AT PUTRIGAM	Pulwama	0.485	200/=	2%	DEE/Other	45 Days	PRI
40.	RDDDC2627113818 c/o culvert near l/o ab razak rather on nawladi kull at drach	Pulwama	1.940	200/=	2%	DEE/Other	45 Days	PRI
41.	RDDDC2627113646c/o drain from ab gani khan to ab gani awani at palpora chatripora	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
42.	RDDDC2627113638-CONSTT. OF LANE WITH DRAIN NEAR OPP. JAMIA MASJID SHARIF MAIN ROAD TO H/O FAYAZ AHMAD YATOO AND OTHERS AT DRUSOO	Pulwama	0.679	200/=	2%	DEE/Other	45 Days	PRI
43.	RDDDC2627113633 DEVELOPMENT OF SPRING NLO GULZAR AHMAD MIR, GH. MOHD WANI AND OTHERS AT DRUSOO	Pulwama	0.490	200/=	2%	DEE/Other	45 Days	PRI
44.	RDDDC2627113600-CONSTT. OF CONCRETE LANE NHO ALI MOHD. KHAN TO HO MUDASIR AHMAD	Pulwama	0.679	200/=	2%	DEE/Other	45 Days	PRI

	MIR AND OTHERS AT DRUSOO							
45.	RDDDC2627113584 Constt. Of Lane from Darasgah to Shopian Road at Drusoo	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
46.	RDDDC2627113510-C/O LANE WITH TILES FROM SHOP OF NASEER AHMD BEIGH TO H/O M. JABBAR WANI AT MITRIGAM	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
47.	RDDDC2627113490 C/O DRAIN FROM POULTRY FARM OF JAVED AH BHAT TO L/O GH AH KUMAR AND TWO NO. OF SPUN PIPES ONE NEAR MASJID SHAREEF HARKAPORA AND SECOND AT DAIRY FARM OF AB MAJEED BHAT	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
48.	RDDDC2627113488c/o r wall near l/o , H/O AB QATYOOM AT SATWOT ASHMENDAR	Pulwama	1.358	200/=	2%	DEE/Other	45 Days	PRI
49.	RDDDC2627113485 FENCING OF GRAVE YARD AT MONGHAMA	Pulwama	1.460	200/=	2%	DEE/Other	45 Days	PRI
50.	RDDDC2627111408 Imp. of Baba Haji Ziyarat Sharief BWO fencing and C/O drain at Babhara.	Pulwama	1.940	200/=	2%	DEE/Other	45 Days	PRI
51.	Construction of Bund near the land of Gh Nabi Bhat Mohd Amin Bhat Bashir Ahmad Bhat and others at Saran Gamraj Pulwama	Tral	3.180	200/=	2%	DEE	45 Days	CD PYT
52.	Development of Stadium at Nigdeenpora Pulwama	Tral	4.5	200/=	2%	DEE	45 Days	CD PYT
53.	CO Flood Protection Bund NLO Gh Nabi Wani at Padgampora Near Chankitar Bridge Lalpora A Tral Pulwama	Tral	4.896	200/=	2%	DEE	45 Days	CD PYT
54.	RDDDC2627104985-(IMP OF LANE FROM HO MOHD SHAFI WANI TO HOUSE OF AB QAYOOM WANI TO HO SURAJ SINGH AT DIVER TRAL)	Tral	1.980	200/=	2%	DEE/Other	45 Days	PRI
55.	RDDDC2627104783-(CO LANE DRAIN FROM HO KARAN SINGH TO HO SANTOKN SINGH AND ONWARDS AT PARLAPORA AND DRAIN P BUND FROM HO WAKEEL SINGH TO LO GWEBAKSH SINGH AT LARI CANAL MOHALLA CHATROOGAM TRAL)	Tral	2.800	200/=	2%	DEE/Other	45 Days	PRI
56.	RDDDC2627105867-(IMP OF TILE LANE FROM HO SHAFI MOHAND TO ONWARDS AT SHAIRABAD TRAL)	Tral	1.000	200/=	2%	DEE/Other	45 Days	PRI

57.	RDDDC2627105887-(CO CULVERT HO M YOUSF MAGRAY AT NEIBUGH TRAL)	Tral	0.800	200/=	2%	DEE/Other	45 Days	PRI
58.	FINDC2627102517-(CONST OF CSC POINT AT GMS PANNER TRAL)	Tral	1.4	200/=	2%	DEE/Other	45 Days	DDC
59.	FINDC2627102518-(CONST OF CSC POINT AT GPS SANGNARD PANNER TRAL)	Tral	1.400	200/=	2%	DEE/Other	45 Days	DDC
60.	FINDC2627102566 - Constt of lane drain from HO Gh Mohd Dar to HO Manzoor Ahmad Bhat at Tengmohalla Pethgam Koil	Pulwama	1.845	200/=	2%	DEE/Other	45 Days	DDC
61.	FINDC2627102598 - Development of Graveyard with fencing at Uthmullah	Pulwama	2.91	200/=	2%	DEE/Other	45 Days	DDC
62.	FINDC2627102603 - Constt. of park with fencing near Jamia Masjid sharief Uthmulla	Pulwama	1.96	200/=	2%	DEE/Other	45 Days	DDC
63.	FINDC2627102620 Development and fencing of Graveyard at Deeri	Pulwama	2.450	200/=	2%	DEE/Other	45 Days	DDC
64.	FINDC2627102646 - Constt. of lane from H/O Ab. Ahad Ganaie up to H/O Farooq Ahmad Ganaie at Bagh Mohalla Bongam Koil	Pulwama	0.88	200/=	2%	DEE/Other	45 Days	DDC
65.	FINDC2627102654 - Improvement of lane from main road to H/O Mohd. Abdullah Dar at Pethgam Koil	Pulwama	0.90	200/=	2%	DEE/Other	45 Days	DDC
66.	FINDC2627102672 - Constt. of R/Wall NHO Lateef Ahmad Baba S/O Gh. Hassan Baba to H/O Mushtaq Shah and others at Darnadi	Pulwama	0.97	200/=	2%	DEE/Other	45 Days	DDC
67.	FINDC2627102679 - Constt. of lane/ drain from H/O Ab. Qayoom Khan to H/O Bashir Lone at Muchpuna	Pulwama	0.97	200/=	2%	DEE/Other	45 Days	DDC
68.	FINDC2627102692 - Dev. Of Graveyard at Shadipora near Astan Sharief Shadipora Tahab	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	DDC
69.	FINDC2627102844 - Constt. of R/Wall with fencing at GHS Payer	Pulwama	1.184	200/=	2%	DEE/Other	45 Days	DDC
70.	FINDC2627102869 - Constt. of foot culvert near the L/O Noor ulla near Dadah Hajin road at Gangoo	Pulwama	0.97	200/=	2%	DEE/Other	45 Days	DDC

71.	FINDC2627102969 - Constt. of lane from main road to Mochi Mohalla at Babhara	Pulwama	0.97	200/=	2%	DEE/Other	45 Days	DDC
72.	FINDC2627102972 -Constt. of R.Wall on budd kull near H/O Manzoor Ahmad Mir at sheikh Mohalla babhara	Pulwama	1.455	200/=	2%	DEE/Other	45 Days	DDC
73.	FINDC2627102447- (DEVELOPMENT OF PANCHAYAT GHAR LAWN BWO TILLING ETC AT PINGLISH B)	Tral	1.8	200/=	2%	DEE/Other	45 Days	DDC
74.	FINDC2627102448-(CONST OF PROTECTION WALL NEAR MASJID SHARIEF GORIWAN AT PINGLISH B TRAL)	Tral	1.385	200/=	2%	DEE/Other	45 Days	DDC
75.	FINDC2627102467-(CONST OF P BUND NEAR HO MOHD MAQBOOL RATHER GH HASSAN WANI AND OTHERS AT PINGLISH A TRAL)	Tral	1.18	200/=	2%	DEE/Other	45 Days	BDC
76.	FINDC2627102468- (DEVELOPMENT OF ROAD BWO PROTECTION BUND FROM GATE OF GH RASOOL NAIK RAFIQ RATHER ONWARDS AT MATIBAGH PINGLISH B TRAL)	Tral	1.80	200/=	2%	DEE/Other	45 Days	BDC
77.	FINDC2627102519- (DEVELOPMENT OF LANE FROM H O MUZAFFAR AH MIR TOWARDS H O ISHFAQ AH PARRAY AT PINGLISH A TRAL)	Tral	1.40	200/=	2%	DEE/Other	45 Days	DDC
78.	FINDC2627105660-(CO LANE FROM LO MANZOOR AH WANI TO ONWARDS AT NIJWANI CHEWAULLER TRAL)	Tral	1.8	200/=	2%	DEE/Other	45 Days	APDP
79.	FINDC2627105694-(CO SOKAGE PIT AT GOVT PRIMARY SCHOOL AT CHANKITAR TRAL)	Tral	0.8	200/=	2%	DEE/Other	45 Days	APDP
80.	RDDDC2627104986- (DEVELOPMENT OF BALANCE PART OF LANE AT DUTT MOHALLA DIVER TRAL)	Tral	1.981	200/=	2%	DEE/Other	45 Days	PRI
81.	RDDDC2627106192- (DEVELOPMENT OF VOLLEY BALL COURT AT NAHIR WUDER KHASIPORA TRAL)	Tral	1.290	200/=	2%	DEE/Other	45 Days	PRI
82.	RDDDC2627106200- (IMPROVEMENT OF LANE FROM MAIN ROAD TO HOUSE OF MOHD SULTAN WANI AT HERAPORA	Tral	2.277	200/=	2%	DEE/Other	45 Days	PRI

	KHASIPORA TRAL)							
83.	RDDDC2627106208-(IMP OF LANE FROM MAIN ROAD TO HOUSE OF HUKMAT SINGH AT SIKH MOHALLA KHASIPORA TRAL)	Tral	2.277	200/=	2%	DEE/Other	45 Days	PRI
84.	RDDDC2627104776-(CO DRAIN FROM HO JOGINDER SINGH TO HO KERAT SINGH AND FROM LO DALJEET SINGH TO PANCHAYAT GHAR AT TARLAPORA CHATROOGAM TRAL)	Tral	1.980	200/=	2%	DEE/Other	45 Days	PRI
85.	RDDDC2627104978-(CONST OF LANE FROM MAIN ROAD UPTO SHOP OF YOUNIS BHAT AT KOOBLI MOHALLA DIVER TRAL)	Tral	2.475	200/=	2%	DEE/Other	45 Days	PRI
86.	RDDDC2627104980-(IMP OF ROAD LANE FROM MAIN ROAD UPTO HOUSE OF GH NABI LONE PADDY LAND AT SAZUL MOHALLA GAMRAJ TRAL)	Tral	2.961	200/=	2%	DEE/Other	45 Days	PRI
87.	RDDDC2627104983-(DEVELOPMENT OF SHAMSHANGHAT LAWN AT GAMRAJ TRAL)	Tral	2.475	200/=	2%	DEE/Other	45 Days	PRI
88.	RDDDC2627105668-(CONCRETING OF PATH AT GMS PANNER TRAL)	Tral	0.900	200/=	2%	DEE/Other	45 Days	PRI
89.	RDDDC2627105686-(DEVELOPMENT OF GOVT SCHOOL GROUND BY WAY OF TILLING ETC AT NAGWADI PINGLISH A TRAL)	Tral	1.500	200/=	2%	DEE/Other	45 Days	PRI
90.	RDDDC2627105690-(CONST OF LANE FROM HO TANVEER AHMAD DAR TO ONWARDS VIA HOUSE OF GH HASSAN DAR AT WALI MOHALLA PINGLISH A TRAL)	Tral	1.000	200/=	2%	DEE/Other	45 Days	PRI
91.	RDDDC2627105693-(CONST OF TILED LANE ROAD FROM SHOP OF GH NABI TAILOR TOWARDS JAMIA MASJID AT PINGLISH A TRAL)	Tral	2.000	200/=	2%	DEE/Other	45 Days	PRI
92.	RDDDC2627105697-(CONST OF P WALL NEAR LONE POKHRI GRAVEYARD AT PINGLISH A TRAL)	Tral	1.000	200/=	2%	DEE/Other	45 Days	PRI
93.	RDDDC2627105705-(CONST OF TWO NUMBER LANES FROM HO BASHIR AHMAD SHAH TO ONWARDS AND FROM HO MANZOOR AH DAR TO HO GH RASOOL DAR AT PINGLISH A TRAL)	Tral	2.490	200/=	2%	DEE/Other	45 Days	PRI

94.	RDDDC2627105726-(CONST OF LANE FROM HO ASSADULLAH GANIE TO ONWARDS AT PINGLISH B TRAL)	Tral	1.500	200/=	2%	DEE/Other	45 Days	PRI
95.	RDDDC2627105733-(CONST OF CONCRETE DRAIN FROM LO GH MOHD DAR AZIZ TO ONWARDS AT PINGLISH B TRAL)	Tral	1.500	200/=	2%	DEE/Other	45 Days	PRI
96.	RDDDC2627105747-(CONST OF LANE FROM HO MASTER MOHD SHAFI SHEIKH TO ONWARDS AT PINGLISH B TRAL)	Tral	1.000	200/=	2%	DEE/Other	45 Days	PRI
97.	RDDDC2627105751-(CONST OF CONCRETE DRAIN NEAR DAR MASJID SHARIEF AT PINGLISH B TRAL)	Tral	2.000	200/=	2%	DEE/Other	45 Days	PRI
98.	RDDDC2627106236-(CONST OF DRAIN FROM HOUSE OF MOHD ASHRAF SHAH UPTO HOUSE OF FAROOQ AHMAD SHAH AT NAHIR KHASIPORA TRAL)	Tral	2.277	200/=	2%	DEE/Other	45 Days	PRI
99.	RDDDC2627106256-(IMP OF REMAINING PART OF LANE FROM HOUSE OF WALI MOHD LONE UPTO HOUSE OF MANZOOR GANIE AT NAHIR KHASIPORA TRAL)	Tral	1.480	200/=	2%	DEE/Other	45 Days	PRI
100.	INSTALLATION OF BOREWELL NEAR MASJID SHARIEF KHAIDOORA ACHGOZA PULWAMA	Achgoze	2.459	200/=	2%	DEE	45 Days	UT Tribal 2 nd call
101.	RDDDC2627105976 -(CONST OF P BUND NEAR ROADSIDE HOUSE OF JAVAID AHMAD LAWAY AND OTHERS (SHADIM))	Shadimarg	1.457	200/=	2%	DEE/Other	45 Days	PRI
102.	RDDDC2627105996 -(CONST OF DRAIN FROM L O AIJAZ AHMAD SHEIKH YOUSUF DAR TO L O GAFFAR MIR AND OTHERS SHALWOODER AT RAJPORA A (SHADIM))	Shadimarg	0.934	200/=	2%	DEE/Other	45 Days	PRI
103.	RDDDC2627105994 -(CONST OF IRRIGATION CHANNEL FROM HOUSE OF JAVAID AHMAD BHAT TO ONWARDS AT RAJPORA A (SHADIM))	Shadimarg	1.165	200/=	2%	DEE/Other	45 Days	PRI
104.	RDDDC2627105992 -(CONST OF IRRIGATION CHANNEL P BUND FROM LO MANZOOR AHMAD QAZI AND OTHERS SHALNARD RAJPORA A (SHADIM))	Shadimarg	1.170	200/=	2%	DEE/Other	45 Days	PRI

105	RDDDC2627105991 -(CONST OF IRRIGATION CHANNEL FROM L O NIYAZ AHMAD MIR TO ONWARDS AT SHALWOODER RAJPORA A (SHADIM))	Shadimarg	1.460	200/=	2%	DEE/Other	45 Days	PRI
106	RDDDC2627105993 -(CONCRETING OF KULL IN PREMISES OF GOVT HIGHER SECONDARY INSTITUTE RAJPORA A (SHADIM))	Shadimarg	1.166	200/=	2%	DEE/Other	45 Days	PRI
107	RDDDC2627105995 -(CONST OF LANE FROM PANCHAYAT GHAR TO HOUSE OF MOHD ANWAR AHANGAR WITH DRAIN AT RAJPORA A (SHADIM))	Shadimarg	0.875	200/=	2%	DEE/Other	45 Days	PRI
108	RDDDC2627105990 -(CONST OF CONCRETING OF LASSIMOHANDA ROAD AT RAJPORA A (SHADIM))	Shadimarg	0.875	200/=	2%	DEE/Other	45 Days	PRI
109	RDDDC2627105989 -(CONST OF TILE PATH WITH CULVERT IN PREMISES OF GOVT HIGHER SECONDARY INSTITUTE RAJPORA A (SHADIM))	Shadimarg	1.109	200/=	2%	DEE/Other	45 Days	PRI
110	RDDDC2627104998 - CONSTRUCTION OF CULVERT SPUN PIPES AT NEW SHEIKH MOHALLA BAIGUND BARAGAM	Dadsara	0.594	200/=	2%	DEE/Other	45 Days	PRI
111	RDDDC2627105568 - DEVELOPMENT OF GRAVEYARD AT KADLEBAL WITH DEVELOPMENT OF PATH FROM HOUSE OF FAYAZ AHMAD SOFI TO HOUSE OF NAZIR AHMAD SOFI AT KADLABAL NOORPORA A	Dadsara	0.995	200/=	2%	DEE/Other	45 Days	PRI
112	RDDDC2627105543 - CONSTRUCTION OF 03 NUMBER LANES AT KADIPORA LARIYAR LANE FROM HOUSE OF AIJAZ AHMAD MIR TO ONWARDS, LANE FROM HOUSE OF GH NABI BHAT TO FAROOQ AHMAD ALONG WITH DRAIN AND LANE FROM HOUSE OF MUZAFFAR AHMAD GANIE TO ONWARDS AT SHEIKH MOHALLA LARIYAR	Dadsara	1.773	200/=	2%	DEE/Other	45 Days	PRI
113	RDDDC2627106172 - CONSTRUCTION OF LANE FROM MASJID SHARIEF TO MOHD ISMAIL SHEIKH AT MOCHI MOHALLA NOWDAL	Dadsara	0.584	200/=	2%	DEE/Other	45 Days	PRI
114	RDDDC2627105003 - CONSTRUCTION OF WATER CHANNEL NEAR LAND OF MOHD	Dadsara	1.770	200/=	2%	DEE/Other	45 Days	PRI

	SULTAN RATHER AND OTHERS NEAR MUKAAM PADDY FIELDS AT WANPORA BUCHOO							
115	RDDDC2627105001 - CONSTRUCTION OF PROTECTION BUND NEAR HOUSE OF GULZAR AHMAD BHAT AND OTHERS AT HEPORA BUCHOO	Dadsara	0.978	200/=	2%	DEE/Other	45 Days	PRI
116	RDDDC2627106158 - CONSTRUCTION OF FENCING WALLING AROUND GRAVEYARD AT TAKIYA BALA NOWDAL	Dadsara	0.983	200/=	2%	DEE/Other	45 Days	PRI
117	RDDDC2627106164 - CONSTRUCTION OF LANE FROM HOUSE OF GH HASSAN LONE TO HOUSE OF GH NABI LONE AT GULABAGH NOWDAL	Dadsara	1.170	200/=	2%	DEE/Other	45 Days	PRI
118	RDDDC2627106175 - CONSTRUCTION OF TILE PATH AT ASTAAN SHARIEF AND COMMUNITY HALL NOWDAL	Dadsara	1.177	200/=	2%	DEE/Other	45 Days	PRI
119	RDDDC2627106194 - CONSTRUCTION OF PROTECTION WALL NEAR MASJID SHARIEF BUN TAKIYA NOWDAL	Dadsara	0.693	200/=	2%	DEE/Other	45 Days	PRI
120	RDDDC2627106282 - CONSTRUCTION OF LANE FROM MAIN ROAD TO HOUSE OF SHABIR AHMAD KHAN AT KHANKAH AND LANE FROM MOHD SHAFI GANIE TO HOUSE OF GH NABI GANIE AT HERPORA KHANKAH SHAHABAD	Dadsara	0.990	200/=	2%	DEE/Other	45 Days	PRI
121	RDDDC2627106290 - FENCING WALLING AROUND PANCHAYAT GHAR SHAHABAD KHANKAH	Dadsara	1.980	200/=	2%	DEE/Other	45 Days	PRI

Position of A/A: - Accorded

Position of T/S: - Accorded

The Bidding documents consisting of qualifying information, eligibility criteria, specifications, Drawings, bill of quantities (B.O.Q), Set of terms and conditions of contract and other details can be seen/downloaded from the departmental website www.iktenders.gov.in as per schedule of dates.

1.	Date of Issue of Tender Notice	01-08-2026
2.	Online Bid submission Start Date	01-08-2026 from 06:55 PM
3.	Online Bid Submission End Date	03-09-2026 up to 06:55 PM
4.	Date and time of opening of Online Bids	04-09-2026 at 10:00 AM or any convenient day In the office of the Executive Engineer REW Pulwama

5.

Note: - Fee Receipt and EMD shall be deposited after the financial bids opened. In case The original Tender Document Fee Receipt and EMD is not Deposited within 5 days after the Financial Bids Opened for all responsive bidders Who have participated online, the Department shall take action as per Rules.

Special Condition 01:

Only the eligible contractors of respective Panchayat Halqa shall take part in the tendering process for works under District Capex with Advertised Cost 3.0 Lacs or below for District Capex works only. Bidders must upload any document viz residential certificate/ Adhar Card/ Ration Card/Electricity Bill showing panchayat name, as residence proof that he/she is residing the respective Panchayat Halqa (Applicable for DEE Class contractors in call 1st only).

Any bidder quoting a rate 30% or more below the advertised/estimated cost shall mandatorily upload a detailed rate justification/analysis for all items of the work along with the bid documents. The analysis shall clearly demonstrate the technical and financial viability of executing the work at the quoted rates. Failure to upload the required justification/analysis along with the bid shall render the bid liable to rejection. Further, even where such analysis is uploaded, if the Tender Evaluation Committee is not satisfied with the justification furnished and concludes that the quoted rates are not workable or are likely to affect the quality and timely execution of the work, the bid shall also be liable to rejection.

SC02: - Contractors Strictly not eligible

The Bidders who had participated in 2024-25/2025-26 and has not completed the works within stipulated time frame/who had left the work midway/ who had not started/taken up the works are strictly not eligible. Any such participation may lead to cancellation of their bid and No claim shall be entertained in this regard. (The list of Contractors attached with the NIT are not eligible to participate in the works tender by Office of Undersigned as per above condition, subjected to clarification by Competent Authority)

Conditions for Bidders:

Every Participating supplier/contractor to mandatorily disclose the Bank Account No. which is linked with their GSTIN at the time of bid submission. No Payment shall be released by Govt. Deptt./Agency to any other Bank Account except the one linked with GST Registered number of the Successful bidder. As per Circular No. 01 (Adm) FD of 2025 Dated 08/07/2025 issued by Govt. of JandK Finance Department Civil Secretariat Jammu/Srinagar.

1. As per Government Order No. 238-F of 2021 Dated 07-09-2021, in case of inadequate response to a tender, participation from adjoining Panchayats will be permitted (i.e in 2nd call of tendering preceding condition will be applied).
2. Contractors who failed to execute the allotted work/works during the

previous financial year (2024-25) are not eligible for-tendering for the current financial year (2025-26).

3. Any Bidder who will go down more than 10% of Advertised Cost shall upload the Additional Security online in shape of CDR/FDR during tendering process as per Unbalance Bid Table mentioned in NIT at S. No 10 (Non uploading of Additional Security will let to the rejection of the tender).
4. The bids of Responsive bidders shall be opened online on same Web Site in the Office of Executive Engineer REW Division Pulwama (Tender receiving authority).
5. In Addition to Earnest Money Deposit (Bid Security), the 1st lowest Bidder has to produce an amount equal to 5% of allotted cost as Performance Security in the shape of CDR/FDR within 05 days before fixation of contract. The EMD (Bid Security/Earnest money) of 2% of advertised cost of successful bidder shall be released after receipt of 5% Performance Security, which will be released after successful completion of the DLP/Maintenance Period.
6. The 1st lowest responsive (Successful) shall submit all the hard copies of uploaded documents within 05 Days before fixation of Contract. Failure to produce the documents shall render the L1 as non-responsive and he shall be debarred to participate in any tendering process up to 12 months after forfeiting the CDR and case for debarring of the Contractor is forwarded to Higher Authorities for a period of 01 Year.
7. The Earnest Money Deposit (EMD@2% of Advertised Cost) in the shape of CDR/FDR of the unsuccessful Bidder shall be released after opening the Tender on production of Treasury Challan.
8. The Tender Opening Authority reserves the right to accept or reject any or all tenders or any part of any tender without assigning reason thereof.
9. The bids for the work shall remain valid for a period of 120 days from the date of opening of technical bids
10. **Unbalanced Bid:** The bidders have to produce additional security in shape of CDR/FDR of recognize scheduled/commercial Bank, pledged to Executive Engineer REW Division Pulwama. The CDR/FDR shall be valid for maximum six months or more after the last date of receipt to bids along with the bid document as per following break up:

Additional Security online in shape of CDR/FDR

(As Finance Department Circular No. FD-Code/441/2024-02-158 Dated 08-08-2025)

S.NO.	Percentage of Unbalanced Bid viz; Advertised cost on account flow rates	Additional Security Advertised value of work as percentage of Advertised cost

<u>1</u>	Up to and including 10% below	Nil
<u>2</u>	Greater than 10% up to 20% below	1%
<u>3</u>	Greater than 20% up to 30% below	3%
<u>4</u>	Greater than 30% up to 40% below	5%
<u>5</u>	Greater than 40% up to 50% below	7%

11. Instruction to bidders regarding e-tendering process.

Bidders are advised to download bid submission manual from the "Downloads" option as well as from "Bidders Manual Kit" on website www.jktenders.gov.in to acquaint bid submission process.

To participate in bidding process, bidders have to get 'Digital Signature Certificate (DSC)' as per Information Technology Act-2000. Bidders can get digital certificate from any approved Vendor.

The bidders have to submit their bids online in electronic format with digital Signature. No bid will be accepted in physical form. Bids will be opened online as per time schedule mentioned in Para-1.

Bidders must ensure to upload scanned copy of all necessary documents with the bid. Besides, original / photo copies of documents related to the bid be submitted physically/ by registered post/through courier before the date specified in Para-1.

Bidders must ensure to upload scanned copy of all necessary documents in soft copies with the technical bid and no documents in terms of Hard Copies shall be trained.

Note: -Scan all the documents on 100 dpi with black and white option.

12. The department will not be responsible for delay in online submission due to any reasons.

13. Bidders are advised not to make any change in BOQ (Bill of Quantities) contents. In no case they should attempt to create similar BOQ manually. The BOQ down loaded should be used for filling the rate inclusive of all taxes and it should be saved with the same name as it contains.

14. Price escalation and Taxes: -The unit rates and prices shall be quoted by the bidder entirely in Indian Rupees and the rates quoted shall be deemed to include prices collation and all taxes up to completion of the work, unless otherwise specified. Deduction on account to taxes shall be made from the bills of the contractor on gross amount of the bill as per the rates prevailing at the time of recovery.

15. Bidders are advised to use **"My Documents"** are aim their use Ron REW e-Tendering portal to store such documents are required.

16. In case of CRF and any other specified project. The relevant guidelines / standard

bidding document shall be followed.

➤ **Instructions to Bidder (ITB)** (All the below mentioned Documents are mandatory to be Uploaded at the time of bid submission.

S.No.	Particulars	Pre-Qualification Criteria	Scanned copies of supporting documents Required to be uploaded
1	Tender Fee	The Date of cost of tender document Fee must be between the date of start of bid and Bid Submission End date.	Treasury Challan debatable to MH-0515-Executive Engineer REW Pulwama indicating the e-NIT Reference and name of work
2	Earnest Money Deposit	CDR/FDR @ 2% Pledged in favor of Executive Engineer REW Pulwama for the amount as mentioned against the works in NIT . EMD must be between the date of start of bid and Bid Submission End date.	CDR/FDR for the amount as mentioned against the works in NIT (Note: - It is Mandatory to indicate the e-NIT No. and S No. of work on CDR/FDR)
3	Permanent Account No.	PAN Number	PAN Card
4	Goods and Services Tax	Bidder firm should be registered with GST authorities and should have filed GST return. GSTR-3B/R1 latest is to be uploaded and if the bidder has not opted for QRMP scheme under GST, then GSTR-3B latest.	• Latest clearance certificate FORM GST-3B/R1 • If bidder has changed frequency of filling return, he must upload any certificate for proof.
5	Registration of Contractor	Contractor should be registered with CPWD, MES, Railways, BRO, PWD and any other of JandK UT/other State Govts.	• Valid Registration Card duly renewed for the Current Year. For offline renewed cards, it is mandatory to upload verification certificate issued by the competent authority by whom registration card was issued/renewed. However, for digitally issued/renewed registration cards shall be verified at https://jkpwdoms.jk.gov.in henceforth.
6	Affidavit as per Annexure A	The Bidder must upload Affidavit enclosed	Print on ₹10 non-judicial stamp paper duly attested by a Notary Public / Magistrate.
7	Account Details as per Annexure B	Account No. linked to GSTIN	As per Govt. Order No. (Circular No. 01 (Adm) FD of 2025 Dated 08/07/2025)

➤ The bidder at his own responsibility and risk should visit and examine the site of work and its surroundings before submission of bid. Bidders should read BOQ carefully

before submitting the bids; no claim should be entertained after submission of the bid.

➤ All documents relating to the bid shall be in the English Language.

17. The Departmental material shall be supplied to the contractor: *Iron of sorts at Stock rate.* (In case of non-availability of stocks in divisional stores the contractor may purchase the required material of quality and specifications prescribed, to be certified by Engineer in charge after getting non availability certificate from Executive Engineer and shall not be entitled for any type of excessive rates on this account)

18. a) If the bidder does not quote rate for any item of the rate list/quantity schedule, cost of such item/items shall be deemed to be part of the overall/total contract value. No rate shall be allowed for such item/items in the allotment of contract.

b) The bidder shall quote the rates in a balanced way and in case the contractor quotes imbalanced rates with wrong intention, the same shall not be considered for allotment and only balanced/ reasonable/ negotiated rates shall be accepted and considered for allotment, failing which such tenders shall be rejected or the work shall be put to fresh tenders without any further correspondence.

19. General Conditions of Contract: -

The date of start of the work shall be reckoned within one week from the date of issuance of LOI/Contract allotment as the case may be. The contractor shall ensure execution of an agreement with the Department within 15 days from the date of issue of LOI/Allotment.

No child labour shall be engaged. The employment of child labour is strictly prohibited in any construction work and contractor shall be abiding by the relevant laws.

Penalty for delay in completion: -In case of delay in completion of work beyond stipulated period of completion, penalty up to maximum of 10% of the contract shall be imposed. Besides CDR shall be forfeited of such defaulter vide Order No 284-DRDK/PandS of 2023 Dated 22/05/2023.

Advance Payments: -No mobilization advance/equipment advance shall be paid unless otherwise specified in the SBD.

Secured Advance: -No secured advance is admissible unless otherwise specified.

Retention Money: -10% shall be deducted from each running bill of the successful contractor which shall be released after virtual completion of work in all respects.

Schedule of Payment: -The payment schedule shall be fixed after award of contract in favor of successful bidder, on the basis of availability of funds and value of work executed, shall be determined by the Engineer.

Amendment of bidding document: - Before the deadline for submission of bids the employer may modify the bidding documents by issuing Addenda.

➤ **Restoration of work:** -On completion of contract the contractor shall be responsible to remove all un-used/un-serviceable material properly at his own cost.

➤ **Traffic regulations:** -The contractor is bound to adhere to traffic regulations as is applicable from time to time and ensure arrangements of smooth regulation of traffic during execution of work.

➤ **Defect Liability period:** - The DLP shall be calculated from date of certified completion of work and period shall be 01 Year.

➤ **Safety:** -The contractor shall be responsible for safety of all activities at site of work.

- The contractor is bound to provide Insurance cover to the labours engaged by him on the works.
- **Discoveries:** -Anything of historical or other interest or of significant value unexpectedly discovered on the site shall be the property of the Govt.
- **Tests:** -The contractor shall be solely responsible for carrying out the mandatory tests required for the quality control at his own cost.
- **Termination:** -The employer may terminate the contract if the contractor causes fundamental breach of the contract.

For Tubewells/Borewells: -

1. **Performance Standard:** The Contractor shall ensure that the Tubewell/Borewell, upon completion and development, provides a minimum sustainable yield as per the technical specifications.
2. **Non-Payment for Failed Yield:** If the tubewell/borewell is found to be dry, or if the yield obtained is less than the minimum prescribed standard, **no payment whatsoever shall be made to the Contractor** for drilling, casing, or any other associated works. The entire cost of such a failed/abandoned well shall be the sole and personal responsibility of the Contractor.
3. **Exclusion of Claims and Litigation:** By submitting this tender, the Contractor expressly agrees that they shall have **no claim, right, or entitlement** to seek payment or compensation from the Department for a failed well. The Contractor further waives their right to proceed in any court of law or arbitration against the Department for the recovery of expenses related to a well that does not meet the specified yield standards.
4. **Restoration of Site:** In the event of a failed bore, the Contractor must properly cap/seal the abandoned well and restore the site to its original condition at their own cost."

20. Fundamental breach of contract will include: -

- Continuous stoppage of Work for a period of 30 days without authorization of Engineer in-charge.
- Contractor is declared bankrupt.
- Any evidence of involvement of contractor in corrupt practices.
- Contractor delays the completion of work beyond stipulated time of completion.
- Pursuant to the process of termination of defaulted contract, the employer reserves the right to invite fresh tender for the balance work at the risk and cost of defaulting contractor.
- If in case contractor failed to start/complete the work, within the stipulated time period, his CDR/Earnest Money shall be forfeited besides termination of the contract. Besides, defaulting contractor shall be debarred from taking up works in REW Department at least for one year.

21. Major Labour Laws applicable to establishment engaged in building and other construction Work: -

- Workmen compensation act 1923.
 - Payment of Gratuity Act 1972.
 - Employees P.F. and Miscellaneous Provision Act 1952.
 - Maternity Benefits Act 1951.
 - Contract Labour (Regulation and Abolition) Act 1970.
 - Minimum Wages Act 1948.
-

- Payment of Wages Act 1936.
- Equal remuneration Act 1979.
- Payment of bonus Act 1965.
- Industrial disputes Act 1947.
- Industrial employment standing orders Act 1946.
- Trade Union Act 1926.
- Child Labour (Prohibition and Regulation) Act 1986.
- Inter State Migrant workmen's (Regulation of employment and Conditions of service) Act 1979.
- The building and other construction workers (Regulation of employment and Condition of service) Act 1996 and
- The Census Act of 1996.
- Factories Act 1948.
- Compliance with Labour Regulation Laws of JandK State

22. Specification/Quality Control: –All items of works shall conform to specific actions as per IRC/MORTH/NBO/CPWD/SSR/Any other prescribed specifications.

23. Insurance: –Insurance cover to Labour/Machinery/Work/Plant material/Equipment by the contractor shall be mandatory.

24. Laws Governing the Contract: –The contract shall be governed by Laws of the land.

25. Court's Jurisdiction: – In-case of any disputes/differences between contractor and Department the jurisdiction shall be JandK State.

26. The tender/bid is liable to rejection if it does not fulfill the requirements as laid down in NIT.

27. All other terms conditions are as per PWD Form 25(Double agreement Form).

Xen/REW/Pul/2094-2100
Dated: - 01/08/2026

Sd/=
Executive Engineer
REW Division Pulwama

Copy to the: -

1. District Development Commissioner Pulwama for favor of information.
 2. Director Rural Development Department Kashmir Srinagar for favor of information.
 3. Superintending Engineer REW Kashmir (Srinagar) for favor of information.
 4. Assistant Commissioner Development Pulwama for favor of information.
 5. Deputy Director Information Department Srinagar for favor of information with the request to publish the tender notice in two leading dailies for wide publicity.
 6. All AEEs/AEs, of REW Pulwama for information.
 7. All BDO's of District Pulwama for information.
-

The Treasury Officer,

Subject: - Deposition of Revenue Extract Fee/Demarcation Fee in favour of Executive Engineer REW Pulwama under Account Head-0515

Sir,

Kindly receive an amount of Rs _____/= (Rupees
_____) On account of cost of tender document for the
work namely _____
_____ Advertised
by Executive REW Pulwama vide E-NIT NO. _____ Dated: - _____ figuring at
Serial number _____.

Yours faithfully

NAME: -.....

S/O: -.....

R/O: -.....

Block: -.....

DISTRICT: -.....

CELL No: -.....

ANNEXURE “A”
AFFIDAVIT BY THE BIDDER

I.....Son/Daughter ofResident of
....., proprietor of..... (Firm Name, if any), Card
No..... Phone No....., participating for NIT No Dated
..... do hereby solemnly affirm and declare as under:

1. That the documents/certificates etc. enclosed with the technical bid are genuine and not tampered or fabricated.
2. That I am not blacklisted or debarred by any Government Department / PSU / Autonomous Body.
3. That I have not backed out from any contract in any Department.
4. That I shall abide by all terms and conditions of the tender document and I will execute the work strictly as per the specifications, conditions (mentioned in Nit/BOQ/as per the directions of engineer in-charge) and will complete it within stipulated time if allotted.
5. That I have not fallen into litigation with any Government or Semi-Government Department
6. That I am not holding any post in PRI/Municipal Committee in the UT of Jammu and Kashmir.
7. That I am a permanent resident of the concerned Panchayat Halqa, and this bid is being submitted in compliance with the provisions of Government Order No. 238-F of 2021, applicable for works mentioned in the NIT under District Capex Budget up to ₹3.00 lakhs **(Mandatory for District Capex)**.
8. That all information and documents submitted in the bid are true, correct, and authentic to the best of my knowledge and in case any information submitted by me is found false or fabricated, my tender shall be rejected and action as per rules shall be taken against me.
9. That all works previously allotted to me have either been successfully completed, or are presently under execution, or have not yet been started for reasons not attributable to me, and that no work has been abandoned, left incomplete, or terminated due to my default. In case this declaration is found to be false or otherwise incorrect, the bidder shall be debarred from participating in any tender process of the Department for a period of one year and the Call Deposit Receipt (CDR) shall be forfeited.

Deponent

Verification

I hereby verify that the contents of this affidavit are true and correct to the best of my knowledge. In case at any time, it is found that the information provided by me or documents uploaded by me are incorrect or false, I shall be liable for action/punishment under rules by the department.

Place:

Date:

Deponent

ANNEXURE “B”

FORMAT OF BANK ACCOUNT NUMBER LINKED WITH GSTIN

I, _____, hereby declare that the following bank account is linked to my GSTIN registration:

- **Bank Account Number:** _____
- **GSTIN:** _____

I confirm that the above-mentioned bank account is registered under my name and is actively linked to the GSTIN number provided. This declaration is made to affirm the linkage between my bank account and GSTIN registration for official and compliance purposes.

I undertake that the information provided above is true and correct to the best of my knowledge and belief. I understand that any misrepresentation may lead to legal consequences as per applicable laws.

Name: _____

Registration No.: _____

Phone No.: _____

Signature of the bidder:



Government of Jammu & Kashmir
Department of Rural Development and Panchayati Raj
Office of the Block Development Officer Litter Lassipora
Mail us at: litlitterlitter@gmail.com

2 102
27-7-26
The Executive Engineer,
REW Division, Pulwama.

Subject: Submission of information regarding defaulter contractors.

Sir,

With reference to above mentioned subject, it is submitted that the information regarding defaulter contractors pertaining to this Block has been examined.

Accordingly, the list of contractors who have failed to commence the allotted works under CDF is enclosed herewith in the prescribed format for your kind perusal and further necessary action under the relevant rules with invoking the relevant penalty clauses of the contract agreement and by initiating proceedings for blacklisting/debarring them from participating in future tenders.

Annexure A (Enclosed)

BDO/LT/WORKS/26/2024-81
Dated: 24-07-2026

Yours faithfully

BLOCK DEVELOPMENT OFFICER
LITTER LASSIPORA


Block Development Officer
Litter Lassipora

2 DA ~
For ml a
Copy to the: -

1. Assistant Commissioner Development Pulwama for favour of information.
2. Assistant Executive Engineer REW Sub Division Litter Lassipora for favour of information and necessary action.

Annexure A

No	Name of the Work	Scheme	Amount in Lacs	Name of the Contractor	Registration No.
1	FINDC2526122432-(C/O Borewell Near Farooq Ahmad Malla & Others at Karewa Litter)	CDF	2.00	Ishaq Manzoor lone	70/DEE/SE/HYD/PUL/2008-09
2	FINDC2526122435-(C/O Borewell near Co-Operative Shop at Palpora Shahoora Block Litter Lassipora)	CDF	2.80	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
3	FINDC2526122143-(C/O Borewell NLO Ali Mohammad Malik at Panjren)	CDF	1.39	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
4	FINDC2526122433-(C/O Borewell Near Mohd Shaban Mir at Lassipora)	CDF	1.50	Mushtaq Ah Nikoo	PWDJNK-CONT-2022-58610
5	FINDC2526122144-(C/O Borewell at Arampora Aramulla NHO Zameer Lone)	CDF	1.99	Mushtaq Ah Nikoo	PWDJNK-CONT-2022-58610
6	FINDC2526122145-(C/O Borewell at Yadder Shahoora)	CDF	2.00	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
7	FINDC2526113798-(C/O Borewell at Bongdur Mohallah Wahipora Block Litter)	CDF	2.99	Gh Mohi UD Din Dar (9596243908)	NA


 BLOCK DEVELOPMENT OFFICER
 LITTER, LASSIPORA

Government of Jammu and Kashmir

**OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB
DIVISION PULWAMA**

e-mail:rewblockpulwama@gmail.com

The Executive Engineer

REW Pulwama

Sub:-Information regarding Default contractors.

Reference:- Your office letter no:-Xen/Rew/Pul/1804-12

Dated:-20-7-2026

Sir,

With reference to the above referred subject, kindly find the list enclosed of Default contractors who have not taken up the works or left works midway without completing them.

Information submitted for necc action at your end plz.

No: 240.

Dated: 24/07/2026.


Assistant Executive Engineer
REW Sub Division Pulwama

Copy To:

1. Block Development Officer Pulwama for information and necc action.
2. Junior Engineers for follow up

DA
For M/A


Government of Jammu and Kashmir

OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB DIVISION PULWAMA

e-mail:rewblockpulwama@gmail.com

S.no	Name of work	Schem e	Name of contractor	Work status /Remarks
1	1. Construction of Culvert from land of Mohd Akbar and others at Trichal Payer " 2. CONSTRUCTION OF CULVERT NEAR THE HOUSE OF ALL MOHD SHEIKH AND OTHERS AT SHALIMAR PAYER PULWAMA 3. CONSTRUCTION OF CULVERT NEAR THE LAND OF MOHD RAMZAN KHAN AND OTHERS AT SHALIMAR PAYER PULWAMA 4. CONSTRUCTION OF CULVERT NEAR THE LAND OF SHAHBAZ AHMED AND OTHERS AT NEW CDOLONY PAYER PULWAMA 5. CONSTRUCTION OF CULVERT WITH R WALL NEAR THE HOUSE OF ABDUL RASHID GANIE AND OTHERS AT NEW COLONY PAYER PULWAMA 6. CONSTRUCTION OF CONCRETE DRAIN FROM THE LAND OF GHULAM AHMED BHAT TO THE LAND OF YOUNIS AHMAD BHAT AND OTHERS AT KHAWOUT PYAYER PULWAMA	CD&Py + Do Do Do Do Do	Mushtaq Ah Alaie S/o Mohd Anwar Alaie R/O Goripora Awantipora P/H 9906497735 Card No SE/DC/DEE/Civil/SMC/47 of 2012-13	Sir the contractor is not executing the works despite reminders and notices. Only earthwork of s.no 2&4 has been done.
2	CONSTRUCTION OF RETAINING WALL FROM THE LAND OF ABDUL AHAD SHEIKH TO ABDUL SALAM MAGREY AT PAYER PULWAMA	CD Pyt Do	Nazir Ah Sheikh S/o Gh Mohi ud din Sheikh R/o Maria P/H 7006044067 Card No SE/R&B/SB/DEE/1273 of 2018-19	Not started
3	Community Soakage Pits at Chatripora	SBM	Murtaza Hussain Dar R/O Noor Mohd Dar R/O Mohanviji P/H 7006291480 09-DEE/SE-R&B/ANG-KUL/2018-19	Not taken
4.	1. Construction of Community Compost pit at Banderpora near land of		Muzaffar Ah Dar S/O Nazir Ah	

Government of Jammu and Kashmir

OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB DIVISION PULWAMA

e-mail:rewblockpulwama@gmail.com

	Gh Hassan Lone at Banderpora	SBM	Dar R/O R-Lajoora P/H 7006981496 SE(R&B) SB/2464/DEE OF 2018-19	Not taken
	2. Construction of Community Compost pit at Bandzoo near land of Gh Mohi Din Yattoo at Bandzoo			
5.	RDDDC2526101464-(FACE LIFTING INCLUDING URGENT ALLIED WORKS OF PHC LITTER)	PRI	Tariq Ah Najar S/o Gh Nabi Najar R/O Litter 9149737345 SE/R&B/SBD/881 OF 2019-20	Left the work incomplete -do-
6.	<i>Providing of steel druss and keta stone to road for Place of stone handlan Rn at litter</i>	<i>DDC.</i>		
	1. CONSTRUCTION OF BOREWELL NEAR LAND OF ALI MOHAMMAD MALIK AT PANJARAN (KATRIDAR) 2. CONSTRUCTION OF BOREWELL AT YADDEER SHAHOORA 3. CONSTRUCTION OF BOREWELL NEAR COOPERATIVE SHOP AT PALPORA SHAHOORA	CDF	MOHD ZAFFAR WANI S/O ABDUL AZIZ WANI R/O LADHOO 9622004591 SE(R&B) SB-D-1942 OF 2019-20	<i>Despite reminder and not exactly went. Now not repnding do calls also.</i>



Government of Jammu & Kashmir
Department of Rural Development and Panchayati Raj
Office of the Block Development Officer Litter Lassipora
Mail us at: litlitterlitter@gmail.com

2 102
27-7-26
The Executive Engineer,
REW Division, Pulwama.

Subject: Submission of information regarding defaulter contractors.

Sir,

With reference to above mentioned subject, it is submitted that the information regarding defaulter contractors pertaining to this Block has been examined.

Accordingly, the list of contractors who have failed to commence the allotted works under CDF is enclosed herewith in the prescribed format for your kind perusal and further necessary action under the relevant rules with invoking the relevant penalty clauses of the contract agreement and by initiating proceedings for blacklisting/debarring them from participating in future tenders.

Annexure A (Enclosed)

BDO/LT/WORKS/26/2024-81
Dated: 24-07-2026

Yours faithfully

BLOCK DEVELOPMENT OFFICER
LITTER LASSIPORA


Block Development Officer
Litter Lassipora

2 DA ~
For ml a
Copy to the: -

1. Assistant Commissioner Development Pulwama for favour of information.
2. Assistant Executive Engineer REW Sub Division Litter Lassipora for favour of information and necessary action.

Annexure A

No	Name of the Work	Scheme	Amount in Lacs	Name of the Contractor	Registration No.
1	FINDC2526122432-(C/O Borewell Near Farooq Ahmad Malla & Others at Karewa Litter)	CDF	2.00	Ishaq Manzoor lone	70/DEE/SE/HYD/PUL/2008-09
2	FINDC2526122435-(C/O Borewell near Co-Operative Shop at Palpora Shahoora Block Litter Lassipora)	CDF	2.80	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
3	FINDC2526122143-(C/O Borewell NLO Ali Mohammad Malik at Panjren)	CDF	1.39	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
4	FINDC2526122433-(C/O Borewell Near Mohd Shaban Mir at Lassipora)	CDF	1.50	Mushtaq Ah Nikoo	PWDJNK-CONT-2022-58610
5	FINDC2526122144-(C/O Borewell at Arampora Aramulla NHO Zameer Lone)	CDF	1.99	Mushtaq Ah Nikoo	PWDJNK-CONT-2022-58610
6	FINDC2526122145-(C/O Borewell at Yadder Shahoora)	CDF	2.00	Mohd Zaffar Wani	SE(R&B) SB-D-1942 of 2019-20
7	FINDC2526113798-(C/O Borewell at Bongdur Mohallah Wahipora Block Litter)	CDF	2.99	Gh Mohi UD Din Dar (9596243908)	NA


 BLOCK DEVELOPMENT OFFICER
 LITTER, LASSIPORA

Government of Jammu and Kashmir

**OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB
DIVISION PULWAMA**

e-mail:rewblockpulwama@gmail.com

The Executive Engineer

REW Pulwama

Sub:-Information regarding Default contractors.

Reference:- Your office letter no:-Xen/Rew/Pul/1804-12

Dated:-20-7-2026

Sir,

With reference to the above referred subject, kindly find the list enclosed of Default contractors who have not taken up the works or left works midway without completing them.

Information submitted for necc action at your end plz.

No: 240.

Dated: 24/07/2026.


Assistant Executive Engineer
REW Sub Division Pulwama

Copy To:

1. Block Development Officer Pulwama for information and necc action.
2. Junior Engineers for follow up

DA
For M/A


Government of Jammu and Kashmir

OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB DIVISION PULWAMA

e-mail:rewblockpulwama@gmail.com

S.no	Name of work	Schem e	Name of contractor	Work status /Remarks
1	1. Construction of Culvert from land of Mohd Akbar and others at Trichal Payer " 2. CONSTRUCTION OF CULVERT NEAR THE HOUSE OF ALL MOHD SHEIKH AND OTHERS AT SHALIMAR PAYER PULWAMA 3. CONSTRUCTION OF CULVERT NEAR THE LAND OF MOHD RAMZAN KHAN AND OTHERS AT SHALIMAR PAYER PULWAMA 4. CONSTRUCTION OF CULVERT NEAR THE LAND OF SHAHBAZ AHMED AND OTHERS AT NEW CDOLONY PAYER PULWAMA 5. CONSTRUCTION OF CULVERT WITH R WALL NEAR THE HOUSE OF ABDUL RASHID GANIE AND OTHERS AT NEW COLONY PAYER PULWAMA 6. CONSTRUCTION OF CONCRETE DRAIN FROM THE LAND OF GHULAM AHMED BHAT TO THE LAND OF YOUNIS AHMAD BHAT AND OTHERS AT KHAWOUT PYAYER PULWAMA	CD&Py + Do Do Do Do Do	Mushtaq Ah Alaie S/o Mohd Anwar Alaie R/O Goripora Awantipora P/H 9906497735 Card No SE/DC/DEE/Civil/SMC/47 of 2012-13	Sir the contractor is not executing the works despite reminders and notices. Only earthwork of s.no 2&4 has been done.
2	CONSTRUCTION OF RETAINING WALL FROM THE LAND OF ABDUL AHAD SHEIKH TO ABDUL SALAM MAGREY AT PAYER PULWAMA	CD Pyt	Nazir Ah Sheikh S/o Gh Mohi ud din Sheikh R/o Naria P/H 7006044067 Card No SE/R&B/SB/DEE/1273 of 2018-19	Not started
3	Community Soakage Pits at Chatripora	SBM	Murtaza Hussain Dar R/O Noor Mohd Dar R/O Mohanviji P/H 7006291480 09-DEE/SE-R&B/ANG-KUL/2018-19	Not taken
4.	1. Construction of Community Compost pit at Banderpora near land of		Muzaffar Ah Dar S/O Nazir Ah	

Government of Jammu and Kashmir

OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SUB DIVISION PULWAMA

e-mail:rewblockpulwama@gmail.com

	Gh Hassan Lone at Banderpora	SBM	Dar R/O R-Lajoora P/H 7006981496 SE(R&B) SB/2464/DEE OF 2018-19	Not taken
	2. Construction of Community Compost pit at Bandzoo near land of Gh Mohi Din Yattoo at Bandzoo			
5.	RDDDC2526101464-(FACE LIFTING INCLUDING URGENT ALLIED WORKS OF PHC LITTER)	PRI	Tariq Ah Najar S/o Gh Nabi Najar R/O Litter 9149737345 SE/R&B/SBD/881 OF 2019-20	Left the work incomplete -do-
6.	<i>Providing of steel druss and keta stone to road for Place of stone handan Rn at litter</i>	<i>DDC.</i>		
	1. CONSTRUCTION OF BOREWELL NEAR LAND OF ALI MOHAMMAD MALIK AT PANJARAN (KATRIDAR) 2. CONSTRUCTION OF BOREWELL AT VADDEER SHAHOORA 3. CONSTRUCTION OF BOREWELL NEAR COOPERATIVE SHOP AT PALPORA SHAHOORA	CDF	MOHD ZAFFAR WANI S/O ABDUL AZIZ WANI R/O LADHOO 9622004591 SE(R&B) SB-D-1942 OF 2019-20	<i>Despite reminder and not exactly went. Now not repnding do calls also.</i>

Department of Public Works and Highways
Office of the Block Development Officer (BDO) - Litter Lassipora
Date: 24.07.2026

The Executive Engineer
REW Division, Pulwama

No: BDO/LI/Works/20/2528-20

Date: 24.07.2026

Subject: Withdrawal of recommendation regarding defaulter contractor

Sir,

With reference to above mentioned subject, kindly refer to this office communication No BDO/LI/Works/26/2019-21 dated 24-07-2026 regarding submission of information about defaulter contractors.

In this regard, it is informed that the contractor namely Mohd Laffar Wani under Registration No. SE/P&B, SE-D-1942 of 2019-20 has now commenced execution of the allotted works under the C/D scheme. Since the contractor has started the work, the grounds on which his name was recommended as a defaulter no longer exist.

Therefore it is requested to wear the earlier recommendation pertaining to the said contractor as withdrawn and to keep the same out of consideration while initiating any action under the relevant penalty clauses or proceedings for blacklisting debarring, suspension or for contractor completing the work in accordance with the terms and conditions of the agreement.

This is submitted for your kind information and necessary action.

Yours faithfully,


Block Development Officer
W. Litter Lassipora

Copy to the:-

1. Assistant Commissioner Development Pulwama for favour of information.
2. Assistant Executive Engineer REW Sub Division Litter Lassipora for favour of information.

OFFICE OF ASSISTANT EX. ENGINEER
REW - Pulwama.

The Ex-Engineer
Pulwama.

Subject:- Inf. Regarding Default Contractors.

Reference:- This office letter no:- 240 Dd:- 24-07-2026.

Sir,


With reference to above cited Subject, the work allotted to Contractor namely Nazir Ah. Sheikh s/o Gh. Mohiudin Sheikh R/o Nazir allotted work namely "Const. of R-wall from Land of Abdul Shad Sheikh to Abdul Salam Magrey at Payer Pulwama".

As per the report submitted by the field staff, Jr. Engineer & V.L.W, the work can't be taken due to presence of Paddy fields & can only be executed after the end of Paddy Season.

As such the Contractor may be removed from defaulter list already submitted.

AEE/REW/SOP/270
DT 29/07/2026.

Yours, faithfully.


Asst. Ex. Engineer
(REW Engineer)
R.E.W Sub. Division
Pulwama

Block Development Officer
Pulwama

Concerned
to report on

Subject:- Request for reconsideration of default
Contractors

Reference No:- XEN/REW/Pul/1804-12

Dt:- 20/07/26

MADAM,

With great reverence & humble Submission that I
am Contractor having Card No:- SE/R&B/SB/DEE/1273 of 2018-19
The No. of works allocated in my favour under C.O. & P.Y.
Scheme during the financial year (2015-26) is Four, out of
which 3 works have been executed & completed till date.
However the work namely "C/O Retaining wall from the
L/o AB AHAD SHEIKH to ABdul Salam Maqsood at Payer
Pulwama" is allotted to me could not be started due
to the ongoing Paddy Cultivation Season, as the local
farmers don't permit commencement of work during this
period, as soon as the paddy season will over I will
start & execute the said work.

It is therefore requested that the matter
may kindly be sympathetically & the report may please be
submitted to A.E.E for consideration.

Yours faithfully


NAZIR AHMAD SHEIKH

S/o KH. MOHTI-U-DIN SHEIKH

Dt:- 28/07/2026

Respected Ma'am,

The Tender for the said work was floated on 24/05/26 under NIT NO. 200/25-26, however the two contractors provide the same rate and the negotiation took between the parties took almost 20 days. After the negotiation the work was allotted to Mr. Nayaz Ahmad Sheikh and after the negotiations the Paddy Cultivations period got started, during the inspection it has been found that the work could not be started as the Agriculture / Paddy season is going on. The alignment of the proposed work passes through this Paddy field. The local farmers have expressed their inability to permit execution of the work untill the harvesting of the standing crops. Also the contractor has assured that the work will be executed / started immediately after the paddy season ends and will be completed within the stipulated time.


Panchayat Secretary
Halqa:
Block:


JUNIOR ENGINEER
(CIVIL)

Copy of the above submitted to Assistant Executive Engineer REW Pulwama for favour of inspection and kind consideration thereof. The overall performance of the said contractor in execution of developmental works remains satisfactory.


Panchayat Secretary
Halqa:
Block:


JUNIOR ENGINEER
(CIVIL)