

Government of Jammu and Kashmir
OFFICE OF THE EXECUTIVE ENGINEER REW DIVISION PULWAMA

NOTICE INVITING TENDERS

e- NIT No. 68/2026-27 Dated 25-07-2026

For and on behalf of the Lt. Governor, Of Union Territory of JandK, e-tenders (**In Single cover system**) are invited on **Percentage basis** from approved and eligible Contractors registered with UT of JandK Govt., CPWD, Railways and other State/Central Governments for the following works: -

Call 1st

S. No.	Name of the Work	Block	Estimated /Adv. Cost (In lacs)	Cost of tender documents (In Rupees)	EMD (in %)	Class of Contractor	Time of completion	Major head
1.	RDDDC2627113493 FENCING AND FILLING OF GRAVEYARD AT JANDWAL	Pulwama	0.962	200/=	2%	DEE/Other	45 Days	PRI
2.	RDDDC2627113587 Dev. Of Graveyard BWO Ornamental Grill at Chatripora	Pulwama	0.970	200/=	2%	DEE/Other	45 Days	PRI
3.	RDDDC2627114283 Constt. of 02 No. lane from L/R to H/O Showkat Ahmad Dar and L/R to H/O Rahim teli at Akhal	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
4.	RDDDC2627114288 Dev. Of public park near Jamia Masjid Sharief at Kachipora	Pulwama	1.358	200/=	2%	DEE/Other	45 Days	PRI
5.	RDDDC2627114291 Fencing of UPS at Kachipora	Pulwama	0.776	200/=	2%	DEE/Other	45 Days	PRI
6.	RDDDC2627114306 Constt. of drain from H/O Ab. Hamid Naikoo to Ab. Gani Naikoo at Kachipora	Pulwama	0.921	200/=	2%	DEE/Other	45 Days	PRI
7.	RDDDC2627114330 C/O LANE WITH TILES FROM H/O SHAKEEL DAR TO H/O AB RASHID NAJAR AT PAYER	PULWAMA	0.780	200/=	2%	DEE/Other	45 Days	PRI
8.	RDDDC2627114332 C/O DRAIN FROM L/O AB REHMAN BHAT AT DAKASH KHAH PAYER	PULWAMA	0.776	200/=	2%	DEE/Other	45 Days	PRI
9.	RDDDC2627114335 -C/O LANE WITH TILES FROM H/O AKBAR DAR TO H/O GH RASOOL SHAH AT PAYER	PULWAMA	0.800	200/=	2%	DEE/Other	45 Days	PRI
10.	RDDDC2627114337 C/O DRAIN FROM L/O ALI MOHD RESHI TO L/O GH MOHD NUMBERDAR AT PAYER	PULWAMA	0.776	200/=	2%	DEE/Other	45 Days	PRI
11.	RDDDC2627114678 C/O LANE WITH TILES FROM H/O JAVED BHAT TO H/O SHEERAZ GANIE WITH BRANCHES AT PAYER	PULWAMA	0.776	200/=	2%	DEE/Other	45 Days	PRI

12.	RDDDC2627114679 C/O CONCRETE LANE FROM H/O JAVED BHAT TO H/O AHAD BHAT AT PAYER	PULWAMA	0.780	200/=	2%	DEE/Other	45 Days	PRI
13.	RDDDC2627114683 Constt. of drain near Jamia Masjid Payer	PULWAMA	0.776	200/=	2%	DEE/Other	45 Days	PRI
14.	RDDDC2627114941 Co lane with drain from M/R to H/O Abdul Ahad Mir at Herpora Muchpuna	PULWAMA	0.779	200/=	2%	DEE/Other	45 Days	PRI
15.	RDDDC2627114955 CO lane from Ho Bashir Ahmad Zargar and others at Rangmulla	PULWAMA	0.776	200/=	2%	DEE/Other	45 Days	PRI
16.	RDDDC2627115099 C/O LANE FROM H/O AB RASHID GANAI TO PMGSY ROAD VIA MOHD SULTAN GANAI AT SHEIKHPORA BONPORA TAHAB P II	PULWAMA	0.679	200/=	2%	DEE/Other	45 Days	PRI
17.	RDDDC2627115131 C/O LANE FROM H/O AB AHAD SHEIKH TO MASJID SHARIEF SIRAJ MOHALLA	PULWAMA	0.873	200/=	2%	DEE/Other	45 Days	PRI
18.	RDDDC2627115135 C/O LANE FROM M/R TO H/O AB RASHID ZAI AT NEW COLONY HERGAM	PULWAMA	0.679	200/=	2%	DEE/Other	45 Days	PRI
19.	RDDDC2627115136 DEV. OF SPRING WITH ALLIED WORKS AT BANGLADESH TAHAB	PULWAMA	0.582	200/=	2%	DEE/Other	45 Days	PRI
20.	RDDDC2627115137 C/O P- BUND NEAR SHAM SHAN GHAT BANGLADESH TAHAB	PULWAMA	0.679	200/=	2%	DEE/Other	45 Days	PRI
21.	RDDDC2627115139 C/O LANE FROM H/O SURINDER KOUL TO H/O MUSHTAQ AH SHEIKH AT TAHAB	PULWAMA	0.679	200/=	2%	DEE/Other	45 Days	PRI
22.	RDDDC2627115147 C/O LANE/TILE FROM H/O GH NABI SHEIKH TO SARINDER NATH AT TAHAB	PULWAMA	0.873	200/=	2%	DEE/Other	45 Days	PRI
23.	RDDDC2627115222 C/O drain from LO Ghulam Ahmad Mir to L/O Ghulam Nabi Dar at Chratun near KCEF College Mughalpora	PULWAMA	0.776	200/=	2%	DEE/Other	45 Days	PRI
24.	RDDDC2627115224 C/O drain from H/O Mohd Ismail Dar at Mughalpora	PULWAMA	0.485	200/=	2%	DEE/Other	45 Days	PRI
25.	RDDDC2627115228 C/O Drain from H/O Gh Mohd Mir to dispensary at Mughalpora	PULWAMA	0.485	200/=	2%	DEE/Other	45 Days	PRI
26.	RDDDC2627115231 C/O tiled lane along with drain from Jamia Masjid to Mushtaq Ahmad Wani and others at Tengpuna	PULWAMA	0.485	200/=	2%	DEE/Other	45 Days	PRI

27.	RDDDC2627115261C/O lane along with drain from Farooq Ahmad Dar and others at Dangarpura Tengguna	PULWAMA	0.670	200/=	2%	DEE/Other	45 Days	PRI
28.	RDDDC2627115275 Construction of CC drain from Main Road to Masjid Ali Hadith at Mughalpura	PULWAMA	1.261	200/=	2%	DEE/Other	45 Days	PRI
29.	RDDDC2627115295 C/O R/Wall NHO Sheeraz Ahmad Wani S/o: Mohd Abdullah Wani at Tengguna	PULWAMA	1.261	200/=	2%	DEE/Other	45 Days	PRI
30.	RDDDC2627116216 Constt of lane from H/O Tariq Ahmad Bhat to H/O Mohd Altaf and others at Bongam Koil	PULWAMA	1.261	200/=	2%	DEE/Other	45 Days	PRI
31.	RDDDC2627107139 -(CONST OF DRAIN FROM HOUSE OF AB HAMID DAR TO NISAR AHMAD BHAT AT ROHMOO B (SHADIM))	Shadimarg	0.592	200/=	2%	DEE/Other	45 Days	PRI
32.	RDDDC2627107143 -(CONST OF LANE FROM HOUSE OF MOHD SULTAN WANI TO HOUSE OF ALI MOHD WANI AND OTHERS AT WANIPORA ROHMOO B (SHADIM))	Shadimarg	1.169	200/=	2%	DEE/Other	45 Days	PRI
33.	RDDDC2627107141 -(CONST OF LANE FROM LINK ROAD TO HOUSE OF MOHD SHAFI MIR AND OTHERS AT ROHMOO B (SHADIM))	Shadimarg	0.876	200/=	2%	DEE/Other	45 Days	PRI
34.	RDDDC2627107142 -(CONST OF LANE P BUND FROM HOUSE OF AB GANI CHOPAN TO HOUSE OF M YOUSUF WANI AND OTHERS PH II AT ROHMOO B (SHADIM))	Shadimarg	0.874	200/=	2%	DEE/Other	45 Days	PRI
35.	27107659 - CO OF DRAIN FROM NEW TRANSFORMER TOWARDS CHERBAG	Pampore	2.000	200/=	2%	DEE/Other	45 Days	PRI
36.	RDDDC2627104989 - WALLING OF PANCHAYAT GHAR AT BARAGAM	Dadsara	1.980	200/=	2%	DEE/Other	45 Days	PRI
37.	RDDDC2627104991 - CONSTRUCTION OF ROAD WALL FROM GRATBAL CULVERT TO LAND OF MOHD AYOUB BANDH TANVEER AHMAD AND OTHERS AT BARAGAM	Dadsara	1.483	200/=	2%	DEE/Other	45 Days	PRI
38.	RDDDC2627104994 - CONSTRUCTION OF WALLING FENCING AROUND NEWLY CONSTRUCTED MASJID AT DOONIGUND BARAGAM	Dadsara	1.692	200/=	2%	DEE/Other	45 Days	PRI
39.	RDDDC2627104995 - CONSTRUCTION OF P BUND FROM MASJID DRAIN TO HOUSE OF MOHAMMAD SHABAN DAR AT DOONIGUND BARAGAM	Dadsara	0.448	200/=	2%	DEE/Other	45 Days	PRI

40.	RDDDC2627104996 - CONSTRUCTION OF DRAIN FROM HOUSE OF AB AHAD BHAT TO ONWARDS AT DOONIGUND BARAGAM	Dadsara	0.693	200/=	2%	DEE/Other	45 Days	PRI
41.	RDDDC2627104997 - CONSTRUCTION OF R WALL FENCING AROUND GRAVEYARD AT BAIGUND BARAGAM	Dadsara	1.287	200/=	2%	DEE/Other	45 Days	PRI
42.	RDDDC2627104999 - CONSTRUCTION OF PROTECTION BUND WITH CULVERT NEAR GURDUWARA ON ROAD AT BAIGUND BARAGAM	Dadsara	1.683	200/=	2%	DEE/Other	45 Days	PRI
43.	RDDDC2627105017 - WALLING OF NEW PANCHAYAT GHAR AT CHANDRIGAM	Dadsara	1.500	200/=	2%	DEE/Other	45 Days	PRI
44.	RDDDC2627105019 - CONSTRUCTION OF LANE FROM HOUSE OF REYAZ AHMAD BHAT TO ONWARDS AT BHAT MOHALLA CHANDRIGAM	Dadsara	0.698	200/=	2%	DEE/Other	45 Days	PRI
45.	RDDDC2627105021 - CONSTRUCTION OF 03 NUMBER LANES FROM HOUSE JANGY SINGH SANY SINGH AND HAKUMAT SINGH AT CHANDRIGAM	Dadsara	1.592	200/=	2%	DEE/Other	45 Days	PRI
46.	RDDDC2627105037 - CONSTRUCTION OF LANE WITH TILES FROM HOUSE OF GH MOHIUDDIN BHAT TO LAND OF AB RAZAQ RATHER AT IQBALABAD CHANDRIGAM	Dadsara	0.398	200/=	2%	DEE/Other	45 Days	PRI
47.	RDDDC2627105027 - CONSTRUCTION OF LANE FROM HOUSE OF GH HYDER KHAN TO HOUSE OF MUKHTAR AHMAD KHAN AT CHANDRIGAM	Dadsara	0.398	200/=	2%	DEE/Other	45 Days	PRI
48.	RDDDC2627105029 -FENCING OF GRAVEYARD WITH FILLING AT TENGPORA/KAIMPORA LALGAM CHANDRIGAM	Dadsara	0.597	200/=	2%	DEE/Other	45 Days	PRI
49.	RDDDC2627105032 - FENCING AROUND NEW GRAVEYARD AT ALIGUND CHANDRIGAM	Dadsara	0.990	200/=	2%	DEE/Other	45 Days	PRI
50.	RDDDC2627105034 -FENCING WITH R/WALL NEAR MASJID SHARIEF PEERNARD CHANDRIGAM	Dadsara	0.995	200/=	2%	DEE/Other	45 Days	PRI
51.	RDDDC2627105024 - CONSTRUCTION OF LANE FROM	Dadsara	0.697	200/=	2%	DEE/Other	45 Days	PRI

	HOUSE OF GULL DAR TO MASJID SHARIEF AT DAR MOHALLA CHANDRIGAM							
52.	RDDDC2627105494 - CONSTRUCTION OF LANE FROM HOUSE OF MOHD AKRAM RATHER TO HOUSE OF BASHIR AHMAD RATHER AND CONSTRUCTION OF LANE FROM HOUSE OF AB MAJEED JAN AND OTHERS AT DADSARA A	Dadsara	1.413	200/=	2%	DEE/Other	45 Days	PRI
53.	RDDDC2627105517 - CONSTRUCTION OF BATANGAN DRAIN NEAR HOUSE OF MASTER REYAZ AHMAD BHAT TO ONWARDS AND CONSTRUCTION OF RWALL ALONG IRRIGATION KULL NEAR HOUSE OF GH NABI BHAT SADIQ AT DADSARA A	Dadsara	1.373	200/=	2%	DEE/Other	45 Days	PRI
54.	RDDDC2627105518 - CONSTRUCTION OF CULVERT NEAR MASJID USMAN KANIPORA AT DADSARA A	Dadsara	1.990	200/=	2%	DEE/Other	45 Days	PRI
55.	RDDDC2627105519 - CONSTRUCTION OF LANE FROM HOUSE OF MUSHTAQ AHMAD BHAT TO AB RASHID BHAT AT DADSARA A	Dadsara	0.995	200/=	2%	DEE/Other	45 Days	PRI
56.	RDDDC2627105520 - CONSTRUCTION OF LANE FROM HOUSE OF MOHD YOUSUF RATHER RAMZAN TO ONWARDS PHASE 2ND DADSARA A	Dadsara	0.995	200/=	2%	DEE/Other	45 Days	PRI
57.	RDDDC2627105523 - DEVELOPMENT OF ROAD FROM MAIN ROAD TO HOUSE HOUSE OF MEHRAJ UDIN MIR AND LAYING OF SPUN PIPES AT DIFFERENT SPOTS ON LALGAM ROAD AT DADSARA A	Dadsara	1.485	200/=	2%	DEE/Other	45 Days	PRI
58.	RDDDC2627105525 - CONSTRUCTION OF LANE FROM MAIN ROAD TO HOUSE OF SHEERAZ AHMAD MIR LANE FROM HOUSE OF MUSHTAQ AHMAD MIR TO HOUSE OF GH MOHIUDIN MIR AND LANE FROM HOUSE OF GH RASOOL MIR TO HOUSE OF AB HAMEED MIR AT DADSARA B	Dadsara	1.493	200/=	2%	DEE/Other	45 Days	PRI
59.	RDDDC2627105527 - CONSTRUCTION OF PROTECTION BUND NEAR HOUSE OF AB	Dadsara	1.194	200/=	2%	DEE/Other	45 Days	PRI

	MAJEED SHAH AT DADSARA B							
60.	RDDDC2627105528 - CONSTRUCTION OF PROTECTION BUND NEAR HOUSE OF MOHD SHABAN MIR TO GH MOHIDIN MIR AT BHAAG KULL DADSARA B	Dadsara	1.194	200/=	2%	DEE/Other	45 Days	PRI
61.	RDDDC2627105529 - DEVELOPMENT OF ROAD BWO GRADE 2ND FROM NALIYAN MASJID TO HOUSE OF MOHD YOUSUF MIR AT DADSARA B	Dadsara	1.493	200/=	2%	DEE/Other	45 Days	PRI
62.	RDDDC2627105530 - CONSTRUCTION OF LANE FROM NAYABAT TO HOUSE OF MADANWAR SHEIKH AND LANE FROM HOUSE OF MOHD AMIN SOFI TO HOUSE OF AB RASHID MIR AT DADSARA B	Dadsara	1.592	200/=	2%	DEE/Other	45 Days	PRI
63.	RDDDC2627105570 - DEVELOPMENT OF LINK ROAD FROM SHOP OF MOHD RAFIQ ALLIE TO MASJID SHARIEF CHARLIGUND NOORPORA A	Dadsara	0.995	200/=	2%	DEE/Other	45 Days	PRI
64.	RDDDC2627105575 - DEVELOPMENT OF LINK ROAD FROM MAIN ROAD TO HOUSE OF GH QADIR BHAT AT DANGERPORA NOORPORA A	Dadsara	0.896	200/=	2%	DEE/Other	45 Days	PRI
65.	RDDDC2627105577 - DEVELOPMENT OF GRAVEYARD AT NOORSHAH MOHALLA SAIL NOORPORA A	Dadsara	0.697	200/=	2%	DEE/Other	45 Days	PRI
66.	RDDDC2627105579 - DEVELOPMENT OF PATH FROM MASJID SHARIEF TO HOUSE OF MOHD RAMZAN DAR AT KANGWANI NOORPORA PHASE 2ND	Dadsara	0.796	200/=	2%	DEE/Other	45 Days	PRI
67.	RDDDC2627105592 - DEVELOPMENT OF PATH NEAR HOUSE OF KHURSHID AHMAD SOFI AND OTHERS AT SOFI MOHALLA NOORPORA A	Dadsara	0.398	200/=	2%	DEE/Other	45 Days	PRI
68.	RDDDC2627106025 - CONSTRUCTION OF LANE FROM HOUSE OF NAZIR AHMAD DAR TO GULAM JEELANI AT GASHINAAD NOORPORA B	Dadsara	0.896	200/=	2%	DEE/Other	45 Days	PRI
69.	RDDDC2627106029 - DEVELOPMENT OF GRAVEYARDS AT ARIM MOHALLA HAJAM	Dadsara	2.388	200/=	2%	DEE/Other	45 Days	PRI

	MOHALLA AND KUMAR MOHALLA AT NOORPORA B							
70.	RDDDC2627106031 - CONSTRUCTION OF 03 NUMBER LANES FROM SHOP OF NISAR AHMAD TO HOUSE OF MOHD ASHRAF LANE FROM HOUSE OF AB RASHID TO MASJID SHARIEF AT PEERMOHALLA AND LANE FROM HOUSE OF BASHIR AHMAD DAR TO ONWARDS AT ARIM MOHALLA NOORPORA B	Dadsara	1.891	200/=	2%	DEE/Other	45 Days	PRI
71.	RDDDC2627106033 - CONSTRUCTION OF PROTECTION BUNDS AT BANDERKULL ARIM MOHALLA NEAR HOUSE OF JAVAID AHMAD BABA AND NEAR HOUSE OF FAROOQ AHMAD BHAT TO MASJID IBRAHIM NEW COLONY NOORPORA B	Dadsara	1.990	200/=	2%	DEE/Other	45 Days	PRI
72.	RDDDC2627106035 - CONSTRUCTION OF LINK ROAD WITH GATE FROM AB MAJEED TO PLAY FIELD AT NOORPORA B	Dadsara	0.597	200/=	2%	DEE/Other	45 Days	PRI
73.	FINDC2627102395-(DEV OF PARK BWO RWALL NEAR AHLIHAEES MASJID ALOBAGH	Pampore	2.000	200/=	2%	DEE/Other	45 Days	APDP
74.	RDDDC2627105552 - IMPROVEMENT OF LANE FROM CHARYAR TO TOLL PLAZA AND CONSTRUCTION OF DRAIN FROM HOUSE OF BASHIR AHMAD RESHI TO ONWARDS AT AWANPORA LARMOOH	Dadsara	0.990	200/=	2%	DEE/Other	45 Days	PRI
75.	RDDDC2627104611 - CONSTRUCTION OF LANE RWALL FROM MAIN ROAD TO ONWARDS VIA HOUSE OF SHAHZADA AT BONMIR AMIRABAD	Dadsara	0.995	200/=	2%	DEE/Other	45 Days	PRI
76.	RDDDC2627104610 - CONSTRUCTION OF LANE FROM SHOP OF GULZAR AHMAD TO HOUSE OF MOHD AFZAL BEIGH AT BONMOHALLA BUNMIR AND STEPS NEAR HOUSE OF NAZIR AHMAD KUMAR AT GUFFKRAL PHASE 2ND AT AMIRABAD	Dadsara	1.493	200/=	2%	DEE/Other	45 Days	PRI
77.	RDDDC2627105000 - CONSTRUCTION OF LANE FROM GOVT PRIMARY SCHOOL TO HOUSE OF MOHD ASHRAF BHAT	Dadsara	2.549	200/=	2%	DEE/Other	45 Days	PRI

	AND AB AZIZ BHAT AT KAMLA AND CONSTRUCTION OF REMAINING WALL AT SPRING KAMLA BUCHOO							
78.	RDDDC2627104612 - CONSTRUCTION OF LANE FROM MAIN ROAD TO HOUSE OF AB GANI KUMAR AT SANGRAMA AND PBUND NEAR HOUSE OF AB KHALIQ WAGAY AT HARDUMIR AMIRABAD	Dadsara	0.990	200/=	2%	DEE/Other	45 Days	PRI
79.	RDDDC2627105554 - CONSTRUCTION OF 02 NUMBER LANES AT LARMOOH LANE FROM HOUSE OF AB QAYOOM NAJAR TO HOUSE OF GH MOHD BHAT AND LANE FROM MASJID SHARIEF TO HOUSE OF AB AHAD RATHER AT LARMOOH	Dadsara	1.070	200/=	2%	DEE/Other	45 Days	PRI
80.	RDDDC2627106252 - CONSTRUCTION OF LANES FROM HOUSE OF GUL KAK BILAL AHMAD AND MOHD AFZAL WANI AT SAIMOOH	Dadsara	1.290	200/=	2%	DEE/Other	45 Days	PRI
81.	RDDDC2627104616 - CONSTRUCTION OF LANE FROM HOUSE OF GH HASSAN MIR TO HOUSE OF ALI MOHD MIR AND CONSTRUCTION OF LANE FROM HOUSE OF ALI MOHD MIR TO HOUSE OF MOHD AFZAL MIR AT AMIRABAD	Dadsara	1.390	200/=	2%	DEE/Other	45 Days	PRI
82.	RDDDC2627105557 - CONSTRUCTION OF LANE FROM HOUSE OF JAVAID AHMAD HAJAM TO ONWARDS WITH PBUND AT HOUSE OF AB RASHID HAJAM AT LARMOOH	Dadsara	0.978	200/=	2%	DEE/Other	45 Days	PRI
83.	RDDDC2627105011 - CONSTRUCTION OF LANE DRAIN FROM HOUSE OF MOHD AMIN SHEIKH TO HOUSE OF MOHD AKBAR RATHER AT BUCHOO	Dadsara	0.990	200/=	2%	DEE/Other	45 Days	PRI
84.	RDDDC2627105547 - CONSTRUCTION OF LANE FROM MAIN ROAD TO AB SALAAM KUMAR VIA AB GANI KHANDAY AT POSHWAN LARMOOH	Dadsara	0.998	200/=	2%	DEE/Other	45 Days	PRI
85.	RDDDC2627106217 - CONSTRUCTION OF TILE PATH AT TIBI SAHAB GURDUWARA SAIMOOH	Dadsara	1.485	200/=	2%	DEE/Other	45 Days	PRI

86.	RDDDC2627106237 - CONSTRUCTION OF ZAMINDARI YEN FROM LAND OF AJEET SINGH TO LAND OF HAKUMAT SINGH AT SARAI SAIMOOH	Dadsara	0.985	200/=	2%	DEE/Other	45 Days	PRI
87.	RDDDC2627105542 - CONSTRUCTION OF CULVERT NEAR HOUSE OF SHOWKET AHMAD RATHER JUMPORA LARIYAR	Dadsara	1.777	200/=	2%	DEE/Other	45 Days	PRI
88.	RDDDC2627105536 - CONSTRUCTION OF DRAIN FROM HOUSE OF MUSHTAQ AHMAD NAJAR TO HOUSE OF MUSHTAQ AHMAD KHAN AT BATIPORA LARIYAR	Dadsara	1.545	200/=	2%	DEE/Other	45 Days	PRI
89.	RDDDC2627106222 - CONSTRUCTION OF PROTECTION BUND ON PAMPOSH COLONY ROAD NEAR LAND OF GH HASSAN NAIK AT SAIMOOH PAYEEN	Dadsara	1.471	200/=	2%	DEE/Other	45 Days	PRI
90.	RDDDC2627106227 - CONSTRUCTION OF RWALL AT DRAMANDAJI ROAD NEAR LAND OF MOHD YOUSUF DAR AND OTHERS AT SAIMOOH	Dadsara	1.951	200/=	2%	DEE/Other	45 Days	PRI
91.	RDDDC2627105004 - CONSTRUCTION OF WATER CHANNEL NEAR PISHKHU PADDY FIELDS WANPORA BUCHOO	Dadsara	0.986	200/=	2%	DEE/Other	45 Days	PRI
92.	RDDDC2627105539 - DEVELOPMENT OF GANIE MOHALLA GRAVEYARD AT LARIYAR	Dadsara	1.792	200/=	2%	DEE/Other	45 Days	PRI
93.	RDDDC2627105556 - DEVELOPMENT OF GRAVEYARD BONPORA NEAR HOUSE OF ALI MOHD DAR AT LARMOOH	Dadsara	0.787	200/=	2%	DEE/Other	45 Days	PRI
94.	RDDDC2627105541 - DEVELOPMENT OF KANIPORA GRAVEYARD AT LARIYAR	Dadsara	1.677	200/=	2%	DEE/Other	45 Days	PRI
95.	RDDDC2627105540 - DEVELOPMENT OF KHALILPORA, JAMALPORA GRAVEYARD AT LARIYAR	Dadsara	1.562	200/=	2%	DEE/Other	45 Days	PRI
96.	RDDDC2627106232 - FENCING OF KUMAR MOHALLA GRAVEYARD AT SAIMOOH BALA	Dadsara	1.495	200/=	2%	DEE/Other	45 Days	PRI
97.	RDDDC2627105555 - DEVELOPMENT OF PEERPORA GRAVEYARD AT LARMOOH	Dadsara	0.971	200/=	2%	DEE/Other	45 Days	PRI

98.	RDDDC2627105553 - CONSTRUCTION OF 02 NUMBER LANES AT LARMOOH LANE FROM HOUSE OF TARIQ AHMAD NAJAR TO ONWARDS AT BADAMWARI AND LANE FROM TRANSFORMER TO ONWARDS AT BADAMWARI LARMOOH	Dadsara	1.280	200/=	2%	DEE/Other	45 Days	PRI
99.	RDDDC2627105550 - CONSTRUCTION OF LANE FROM HOUSE OF NOOR MOHD WANI TO ONWARDS ALONG WITH RWALL AT POSHWAN LARMOOH	Dadsara	0.989	200/=	2%	DEE/Other	45 Days	PRI
100.	RDDDC2627104618 - CONSTRUCTION OF LANE PROTECTION BUND FROM HOUSE OF JAVAID AHMAD MIR TO HOUSE OF UMER JAN AND CONSTRUCTION OF LANE PROTECTION BUND FROM MAIN ROAD TO HOUSE OF MANZOOR AHMAD SHEIKH AT AMIRABAD	Dadsara	1.773	200/=	2%	DEE/Other	45 Days	PRI

Position of A/A: - Accorded

Position of T/S: - Accorded

The Bidding documents consisting of qualifying information, eligibility criteria, specifications, Drawings, bill of quantities (B.O.Q), Set of terms and conditions of contract and other details can be seen/downloaded from the departmental website www.jktenders.gov.in as per schedule of dates.

1.	Date of Issue of Tender Notice	25-07-2026
2.	Online Bid submission Start Date	25-07-2026 from 06:55 PM
3.	Online Bid Submission End Date	13-08-2026 up to 06:55 PM
4.	Date and time of opening of Online Bids	14-08-2026 at 10:00 AM or any convenient day In the office of the Executive Engineer REW Pulwama
5.	Note: - Fee Receipt and EMD shall be deposited after the financial bids opened. Incase The original Tender Document Fee Receipt and EMD is not Deposited within 5 days after the Financial Bids Opened for all responsive bidders Who have participated online, the Department shall take action as per Rules.	

Special Condition 01:

Only the eligible contractors of respective Panchayat Halqa shall take part in the tendering process for works under District Capex with Advertised Cost 3.0 Lacs or below for District Capex works only. Bidders must upload any document viz residential certificate/ Adhar Card/ Ration Card/Electricity Bill showing panchayat name, as residence proof that he/she is residing the respective Panchayat Halqa (Applicable for DEE Class contractors in call Ist only).

Any bidder quoting a rate 30% or more below the advertised/estimated cost shall mandatorily upload a

detailed rate justification/analysis for all items of the work along with the bid documents. The analysis shall clearly demonstrate the technical and financial viability of executing the work at the quoted rates. Failure to upload the required justification/analysis along with the bid shall render the bid liable to rejection. Further, even where such analysis is uploaded, if the Tender Evaluation Committee is not satisfied with the justification furnished and concludes that the quoted rates are not workable or are likely to affect the quality and timely execution of the work, the bid shall also be liable to rejection.

SC02: - Contractors Strictly not eligible

The Bidders who had participated in 2024-25/2025-26 and has not completed the works within stipulated time frame/who had left the work midway/ who had not started/taken up the works are strictly not eligible. Any such participation may lead to cancellation of their bid and No claim shall be entertained in this regard.

Conditions for Bidders:

Every Participating supplier/contractor to mandatorily disclose the Bank Account No. which is linked with their GSTIN at the time of bid submission. No Payment shall be released by Govt. Deptt./Agency to any other Bank Account except the one linked with GST Registered number of the Successful bidder. As per Circular No. 01 (Adm) FD of 2025 Dated 08/07/2025 issued by Govt. of JandK Finance Department Civil Secretariat Jammu/Srinagar.

1. As per Government Order No. 238-F of 2021 Dated 07-09-2021, in case of inadequate response to a tender, participation from adjoining Panchayats will be permitted (i.e in 2nd call of tendering preceding condition will be applied).
2. Contractors who failed to execute the allotted work/works during the previous financial year (2024-25) are not eligible for-tendering for the current financial year (2025-26).
3. Any Bidder who will go down more than 10% of Advertised Cost shall upload the Additional Security online in shape of CDR/FDR during tendering process as per Unbalance Bid Table mentioned in NIT at S. No 10 (Non uploading of Additional Security will let to the rejection of the tender).
4. The bids of Responsive bidders shall be opened online on same Web Site in the Office of Executive Engineer REW Division Pulwama (Tender receiving authority).
5. In Addition to Earnest Money Deposit (Bid Security), the 1st lowest Bidder has to produce an amount equal to 5% of allotted cost as Performance Security in the shape of CDR/FDR within 05 days before fixation of contract. The EMD (Bid Security/Earnest money) of 2% of advertised cost of successful bidder shall be released after receipt of 5% Performance Security, which will be

released after successful completion of the DLP/Maintenance Period.

6. The 1st lowest responsive (Successful) shall submit all the hard copies of uploaded documents within 05 Days before fixation of Contract. Failure to produce the documents shall render the L1 as non-responsive and he shall be debarred to participate in any tendering process up to 12 months after forfeiting the CDR and case for debarring of the Contractor is forwarded to Higher Authorities for a period of 01 Year.
7. The Earnest Money Deposit (EMD@2% of Advertised Cost) in the shape of CDR/FDR of the unsuccessful Bidder shall be released after opening the Tender on production of Treasury Challan.
8. The Tender Opening Authority reserves the right to accept or reject any or all tenders or any part of any tender without assigning reason thereof.
9. The bids for the work shall remain valid for a period of 120 days from the date of opening of technical bids
10. **Unbalanced Bid:** The bidders have to produce additional security in shape of CDR/FDR of recognize scheduled/commercial Bank, pledged to Executive Engineer REW Division Pulwama. The CDR/FDR shall be valid for maximum six months or more after the last date of receipt to bids along with the bid document as per following break up:

Additional Security online in shape of CDR/FDR

(As Finance Department Circular No. FD-Code/441/2024-02-158 Dated 08-08-2025)

S.NO.	Percentage of Unbalanced Bid viz; Advertised cost on account flow rates	Additional Security Advertised value of work as percentage of Advertised cost
<u>1</u>	Up to and including 10% below	Nil
<u>2</u>	Greater than 10% up to 20% below	1%
<u>3</u>	Greater than 20% up to 30% below	3%
<u>4</u>	Greater than 30% up to 40% below	5%
<u>5</u>	Greater than 40% up to 50% below	7%

11. Instruction to bidders regarding e-tendering process.

Bidders are advised to download bid submission manual from the "Downloads" option as well as from " Bidders Manual Kit" on website www.jktenders.gov.in to acquaint bid submission process.

To participate in bidding process, bidders have to get 'Digital Signature Certificate

(DSC)' as per Information Technology Act-2000. Bidders can get digital certificate from any approved Vendor.

The bidders have to submit their bids online in electronic format with digital Signature. No bid will be accepted in physical form. Bids will be opened online as per time schedule mentioned in Para-1.

Bidders must ensure to upload scanned copy of all necessary documents with the bid. Besides, original / photo copies of documents related to the bid be submitted physically/ by registered post/through courier before the date specified in Para-1.

Bidders must ensure to upload scanned copy of all necessary documents in soft copies with the technical bid and no documents in terms of Hard Copies shall be trained.

Note: –Scan all the documents on 100 dpi with black and white option.

12. The department will not be responsible for delay in online submission due to any reasons.

13. Bidders are advised not to make any change in BOQ (Bill of Quantities) contents. In no case they should attempt to create similar BOQ manually. The BOQ down loaded should be used for filling the rate inclusive of all taxes and it should be saved with the same name as it contains.

14. Price escalation and Taxes: –The unit rates and prices shall be quoted by the bidder entirely in Indian Rupees and the rates quoted shall be deemed to include prices collation and all taxes up to completion of the work, unless otherwise specified. Deduction on account to taxes shall be made from the bills of the contractor on gross amount of the bill as per the rates prevailing at the time of recovery.

15. Bidders are advised to use **“My Documents”** are aim their use Ron REW e-Tendering portal to store such documents are required.

16. In case of CRF and any other specified project. The relevant guidelines / standard bidding document shall be followed.

➤ **Instructions to Bidder (ITB)** (All the below mentioned Documents are mandatory to be Uploaded at the time of bid submission.

S.No.	Particulars	Pre-Qualification Criteria	Scanned copies of supporting documents Required to be uploaded
1	Tender Fee	The Date of cost of tender document Fee must be between the date of start of bid and Bid Submission End date.	Treasury Challan debatable to MH-0515-Executive Engineer REW Pulwama indicating the e-NIT Reference and name of work
2	Earnest Money Deposit	CDR/FDR @ 2% Pledged in favor of Executive Engineer REW Pulwama for the amount as mentioned against the works in NIT . EMD must be between the date of start of bid and Bid Submission End date.	CDR/FDR for the amount as mentioned against the works in NIT (Note: - It is Mandatory to indicate the e-NIT No. and S No. of work on CDR/FDR)
3	Permanent Account No.	PAN Number	PAN Card

4	Goods and Services Tax	Bidder firm should be registered with GST authorities and should have filed GST return. GSTR-3B/R1 latest is to be uploaded and if the bidder has not opted for QRMP scheme under GST, then GSTR-3B latest.	• Latest clearance certificate FORM GST-3B/R1 • If bidder has changed frequency of filling return, he must upload any certificate for proof.
5	Registration of Contractor	Contractor should be registered with CPWD, MES, Railways, BRO, PWD and any other of JandK UT/other State Govts.	• Valid Registration Card duly renewed for the Current Year. For offline renewed cards, it is mandatory to upload verification certificate issued by the competent authority by whom registration card was issued/renewed. However, for digitally issued/renewed registration cards shall be verified at https://jkpwdoms.jk.gov.in henceforth.
6	Affidavit as per Annexure A	The Bidder must upload Affidavit enclosed	Print on ₹10 non-judicial stamp paper duly attested by a Notary Public / Magistrate.
7	Account Details as per Annexure B	Account No. linked to GSTIN	As per Govt. Order No. (Circular No. 01 (Adm) FD of 2025 Dated 08/07/2025)

- The bidder at his own responsibility and risk should visit and examine the site of work and its surroundings before submission of bid. Bidders should read BOQ carefully before submitting the bids; no claim should be entertained after submission of the bid.
- All documents relating to the bid shall be in the English Language.
- 17.** The Departmental material shall be supplied to the contractor: ***Iron of sorts at Stock rate.*** (In case of non-availability of stocks in divisional stores the contract or may purchase the required material of quality and specifications prescribed, to be certified by Engineer in charge after getting non availability certificate from Executive Engineer and shall not be titled for any type of excessive rates on this account)
- 18.** a) If the bidder does not quote rate for any item of the rate list/quantity schedule, cost of such item/items shall be deemed to be part of the overall/total contract value No rate shall be allowed for such item/items in the allotment of contract.
b) The bidder shall quote the rates in a balanced way and in case the contractor quotes imbalanced rates with wrong intention, the same shall not be not considered for allotment and only balanced/ reasonable/ negotiated rates shall be accepted and considered for allotment, failing which such tenders shall be rejected or the work shall be put to fresh tenders without any further correspondence.
- 19. General Conditions of Contract: -**
The date of start of the work shall be reckoned within one week from the date of issuance of LOI/Contract allotment as the case may be. The contractor shall ensure

execution of an agreement with the Department within 15 days from the date of issue of LOI/Allotment.

No child labour shall be engaged. The employment of child labour is strictly prohibited in any construction work and contractor shall be abiding by the relevant laws.

Penalty for delay in completion: –In case of delay in completion of work beyond stipulated period of completion, penalty up to maximum of 10% of the contract shall be imposed. Besides CDR shall be forfeited of such defaulter vide Order No 284-DRDK/PandS of 2023 Dated 22/05/2023.

Advance Payments: -No mobilization advance/equipment advance shall be paid unless otherwise specified in the SBD.

Secured Advance: -No secured advance is admissible unless otherwise specified.

Retention Money: –10% shall be deducted from each running bill of the successful contractor which shall be released after virtual completion of work in all respects.

Schedule of Payment: –The payment schedule shall be fixed after award of contract in favor of successful bidder, on the basis of availability of funds and value of work executed, shall be determined by the Engineer.

Amendment of bidding document: – Before the deadline for submission of bids the employer may modify the bidding documents by issuing Addenda.

- **Restoration of work:** –On completion of contract the contractor shall be responsible to remove all un-used/un-serviceable material properly at his own cost.
- **Traffic regulations:** –The contractor is bound to adhere to traffic regulations as is applicable from time to time and ensure arrangements of smooth regulation of traffic during execution of work.

➤ **Defect Liability period:** - The DLP shall be calculated from date of certified completion of work and period shall be 01 Year.

- **Safety:** –The contractor shall be responsible for safety of all activities at site of work.
- The contractor is bound to provide Insurance cover to the labours engaged by him on the works.
- **Discoveries:** -Anything of historical or other interest or of significant value unexpectedly discovered on the site shall be the property of the Govt.
- **Tests:** -The contractor shall be solely responsible for carrying out the mandatory tests required for the quality control at his own cost.
- **Termination:** -The employer may terminate the contract if the contractor causes fundamental breach of the contract.

For Tubewells/Borewells: -

1. **Performance Standard:** The Contractor shall ensure that the Tubewell/Borewell, upon completion and development, provides a minimum sustainable yield as per the technical specifications.
2. **Non-Payment for Failed Yield:** If the tubewell/borewell is found to be dry, or if the yield obtained is less than the minimum prescribed standard, **no payment whatsoever shall be made to the Contractor** for drilling, casing, or any other associated works. The entire cost of such a failed/abandoned well shall be the sole and personal responsibility of the Contractor.
3. **Exclusion of Claims and Litigation:** By submitting this tender, the Contractor expressly agrees that they shall have **no claim, right, or entitlement** to seek payment or compensation from the Department for a failed well. The Contractor further waives their right to proceed in any court of law or arbitration against the Department for the recovery of expenses related to a well that does not meet the

specified yield standards.

4. **Restoration of Site:** In the event of a failed bore, the Contractor must properly cap/seal the abandoned well and restore the site to its original condition at their own cost."

20. Fundamental breach of contract will include: -

- Continuous stoppage of Work for a period of 30 days without authorization of Engineer in-charge.
- Contractor is declared bankrupt.
- Any evidence of involvement of contractor in corrupt practices.
- Contractor delays the completion of work beyond stipulated time of completion.
- Pursuant to the process of termination of defaulted contract, the employer reserves the right to invite fresh tender for the balance work at the risk and cost of defaulting contractor.
- If in case contractor failed to start/complete the work, within the stipulated time period, his CDR/Earnest Money shall be forfeited besides termination of the contract. Besides, defaulting contractor shall be debarred from taking up works in REW Department at least for one year.

21. Major Labour Laws applicable to establishment engaged in building and other construction Work: -

- Workmen compensation act 1923.
- Payment of Gratuity Act 1972.
- Employees P.F. and Miscellaneous Provision Act 1952.
- Maternity Benefits Act 1951.
- Contract Labour (Regulation and Abolition) Act 1970.
- Minimum Wages Act 1948.
- Payment of Wages Act 1936.
- Equal remuneration Act 1979.
- Payment of bonus Act 1965.
- Industrial disputes Act 1947.
- Industrial employment standing orders Act 1946.
- Trade Union Act 1926.
- Child Labour (Prohibition and Regulation) Act 1986.
- Inter State Migrant workmen's (Regulation of employment and Conditions of service) Act 1979.
- The building and other construction workers (Regulation of employment and Condition of service) Act 1996 and
- The Census Act of 1996.
- Factories Act 1948.
- Compliance with Labour Regulation Laws of J and K State

22. Specification/Quality Control: –All items of works shall conform to specific actions as per IRC/MORTH/NBO/CPWD/SSR/Any other prescribed specifications.

23. **Insurance:** –Insurance cover to Labour/Machinery/Work/Plant material/Equipment by the contractor shall be mandatory.

24. Laws Governing the Contract: –The contract shall be governed by Laws of the land.

25. Court's Jurisdiction: – In-case of any disputes/differences between contractor and

Department the jurisdiction shall be JandK State.

26. The tender/bid is liable to rejection if it does not fulfill the requirements as laid down in NIT.

27. All other terms conditions are as per PWD Form 25(Double agreement Form).

Xen/REW/Pul/1945-50
Dated: - 25/07/2026

Sd/=
Executive Engineer
REW Division Pulwama

Copy to the: -

1. District Development Commissioner Pulwama for favor of information.
 2. Director Rural Development Department Kashmir Srinagar for favor of information.
 3. Superintending Engineer REW Kashmir (Srinagar) for favor of information.
 4. Assistant Commissioner Development Pulwama for favor of information.
 5. Deputy Director Information Department Srinagar for favor of information with the request to publish the tender notice in two leading dailies for wide publicity.
 6. All AEEs/AEs, of REW Pulwama for information.
 7. All BDO's of District Pulwama for information.
-

The Treasury Officer,

Subject: - Deposition of Revenue Extract Fee/Demarcation Fee in favour of Executive Engineer REW Pulwama under Account Head-0515

Sir,

Kindly receive an amount of Rs _____/= (Rupees
_____) On account of cost of tender document for the
work namely _____
_____Advertised
by Executive REW Pulwama vide E-NIT NO. _____ Dated: - _____ figuring at
Serial number _____.

Yours faithfully

NAME: -.....

S/O: -.....

R/O: -.....

Block: -.....

DISTRICT: -.....

CELL No: -.....

ANNEXURE “A”
AFFIDAVIT BY THE BIDDER

I.....Son/Daughter ofResident of
....., proprietor of..... (Firm Name, if any), Card
No..... Phone No....., participating for NIT No Dated
..... do hereby solemnly affirm and declare as under:

1. That the documents/certificates etc. enclosed with the technical bid are genuine and not tampered or fabricated.
2. That I am not blacklisted or debarred by any Government Department / PSU / Autonomous Body.
3. That I have not backed out from any contract in any Department.
4. That I shall abide by all terms and conditions of the tender document and I will execute the work strictly as per the specifications, conditions (mentioned in Nit/BOQ/as per the directions of engineer in-charge) and will complete it within stipulated time if allotted.
5. That I have not fallen into litigation with any Government or Semi-Government Department
6. That I am not holding any post in PRI/Municipal Committee in the UT of Jammu and Kashmir.
7. That I am a permanent resident of the concerned Panchayat Halqa, and this bid is being submitted in compliance with the provisions of Government Order No. 238-F of 2021, applicable for works mentioned in the NIT under District Capex Budget up to ₹3.00 lakhs **(Mandatory for District Capex)**.
8. That all information and documents submitted in the bid are true, correct, and authentic to the best of my knowledge and in case any information submitted by me is found false or fabricated, my tender shall be rejected and action as per rules shall be taken against me.
9. That all works previously allotted to me have either been successfully completed, or are presently under execution, or have not yet been started for reasons not attributable to me, and that no work has been abandoned, left incomplete, or terminated due to my default. In case this declaration is found to be false or otherwise incorrect, the bidder shall be debarred from participating in any tender process of the Department for a period of one year and the Call Deposit Receipt (CDR) shall be forfeited.

Deponent

Verification

I hereby verify that the contents of this affidavit are true and correct to the best of my knowledge. In case at any time, it is found that the information provided by me or documents uploaded by me are incorrect or false, I shall be liable for action/punishment under rules by the department.

Place:

Date:

Deponent

ANNEXURE “B”

FORMAT OF BANK ACCOUNT NUMBER LINKED WITH GSTIN

I, _____, hereby declare that the following bank account is linked to my GSTIN registration:

- **Bank Account Number:** _____
- **GSTIN:** _____

I confirm that the above-mentioned bank account is registered under my name and is actively linked to the GSTIN number provided. This declaration is made to affirm the linkage between my bank account and GSTIN registration for official and compliance purposes.

I undertake that the information provided above is true and correct to the best of my knowledge and belief. I understand that any misrepresentation may lead to legal consequences as per applicable laws.

Name: _____

Registration No.: _____

Phone No.: _____

Signature of the bidder: