Govt. of Jammu & Kashmir

OFFICE OF THE EXECUTIVE ENGINEER RURAL ENGINEERING WING PULWAMA

Phone : +911933313247 E-mail: xenrew-pulwama@jk.gov.in/xenrewpulwama@gmail.com

LETTER OF INTENT

Reference: This office e-NIT No. 148,150,154,155,156 & 157 of 2026-27.

S No	Name of Work	Block	Scheme	Advertised Cost (Lacs)	Alloted Cost (Lacs)	Details of Contractor
1	FINDC2627101863 – (DEV OF AL MUSTAFA LANE BWO TILES AT RATNIPORA A BLOCK KAKAPORA)	Kakapora	BDC	1.799	1.529	Abdul Majid Sheikh S/o Ghulam Qadir Sheikh R/o Ratnipora Pulwama Reg No. 17-DEE/SE/R&B/Pul-Spn/2013-14 M. No. 6005822612
2	RDDDC2627103909 CO LANESTEPS FROM NISAR CHAICHI TO MASJID SHAREEF CHAICHI MOHALLA SANGARWANI A BLOCK ACHGOZA	Achgoze	PRI	0.979	0.976	Nisar Ahmad Chichi S/o Deedar Baksh Chichi R/o Sangerwani Pulwama Reg No. SE(R&B)SB-D-1647 OF 2019-20 M. No. 9697929827
3	RDDDC2627105144-IMP OF LANE ROAD FROM H O TARIQ AH WANI TO MUSHTAQ AH WANI AT GUSOO BLOCK NEWA	Newa	PRI	0.991	0.922	Jehangir Maqsood S/O Maqsood Ahmad Bhat R/O Gosu P/N 9858498560 Card No BDO/NEWA/0159
4	RDDC2627104814 C/O TWO NO LANES FROM M/R TO H/O GH. MOHD KHAN BASIR AH. MANTOO AND OTHERS AT KISRIGAM BLOCK KAKAPORA	Kakapora	PRI	1	0.998	SHABEENA AKHTER W/O Fayaz Ahmad Mantoo R/o Kisrigam Ph/No 6006227579 Card No BDO/Kaka-05
5	RDDC2627106651 CONSTRUCTION OF BUND AT KANTHASRI NEAR LANDS OF PREM NATH AND ORS AT HARI	Awantipora	PRI	1.97	1.866	Raise Ahmad Ganaie S/o Ab Jabar Ganie R/o Haripargam P/O 9596784568 Card No BDO/AwT/123
6	RDDC2627111376 DRAIN FOR IRRIGATION OF APLE ORCHARDS SHANPATH TO THE LAND OF AB MAJEED THOKER HILAL MAGREY SHABAN MAGREY AZIM ALIE AB HAMEED GANIE AT NOWPORA PAYEEN	Litter	PRI	1	0.998	Kousar Ahmad Magray S/o Ab Rashid Magray R/o Nowpora Payeen Reg No. SE/Hyd/Spr/DEE/Civil-65 OF 2021-22 M. No. 8493019885
7	Construction/Improvement of Phase II of P Bund at Nallah Dubji near the H/O Ab Majeed and Farooq Andrabi at Pahoo Kakapora	Kakapora	CDF	8	6.399	Kamran Qadir Wani S/o Gh Qadir Wani R/o Malwari Newa Reg No. PWDJNK-CONT-2026-1021431 M. No. 7006903807
8	Repairs renovation of toilet drinking water facility for AWC Wanpora B Pulwama	Newa	Poshan	0.46	0.45	Kamran Qadir Wani S/o Gh Qadir Wani R/o Malwari Newa Reg No. BDON/REG/0148 M. No. 7006903807
9	FINDC26277114618 Construction of Culvert on link road behind ACD office near land in betwen Firdous Mukhdam Dangerpora and Abdul Rashid Dar Malikpora.	Pulwama	Untied Grants	2.5	2.104	Nazir Ahmad Sheikh S/o Ghulam Mohi ud din Sheikh R/o Naira Pulwama Reg No. SE(R&B) SB/DEE/1273 OF 2018-19 M. No. 7006044067

The rates quoted by you for the aforementioned work for which tenders were invited vide Aforementioned E-NIT works out to be the lowest one (L1).

You are therefore, directed to mobilize all your resources and start the execution of the instant work within 3 days as per the directions of the Assistant Executive Engineer/Assistant Engineer concerned, failing which the LOI will be cancelled ab-initio and the work will be put up for fresh tender at the risk cost of contractor, Meanwhile the requisite documents as envisaged in the E-NIT shall be submitted to this office within 04 days so that the formal allotment is issued accordingly, failing which the LOI will be cancelled & the work will be put to fresh tenders without serving any notice. The LOI is subject to the following condition:

1) In case you fail to start the work within stipulated time, action will be taken against you which will include either debarment or blacklisting in future tendering for 01 year.

No: Xen/REW/Pul/6748
Dated: 30/ 10 /2026

Executive Engineer
Rural Engineering Wing Pulwama

Copy to the:-

1. District Development Commissioner Pulwama for favour of information.
2. Director Rural Development Department Kashmir for favour of information.
3. Superintending Engineer REW Kashmir for favour of information.
4. Assistant Commissioner Development Pulwama for favour of information.
5. Assistant Commissioner Panchayat Pulwama for favour of information.
6. Assistant Executive Engineer/Assistant Engineer concerned for information & necessary action.
7. Block Development Officer concerned for favour of information & necessary action.